KONKAN RAILWAY CORPORATION LIMITED
(A Govt. of India Undertaking)

TENDER DOCUMENTS

Name of Work : Removing and Refixing of Precast
slabs at Karwar station platform.

Tender Notice No. : KR/MAO/OL/W/2009/40 (RT-2)dt.19/07/10

Last date of receipt : 10/08/2010 up to 15.00 Hrs.

S1.No. Of Tender FoOrmM I ittt ettt ettt eeeeeeeeeeeeeaeaean

Issued to (Name and £
address of the
[0 > 3

Date of issue £

Signature of KRC D e e ettt e et e i e e e e
Official

NOTE : 1. The tender documents are not transferable

2. The tender documents should be submitted intact
without detaching any pages

3. Cost of tender form is Rs.565/-



KONKAN RAILWAY CORPN. L TD.

TENDER FORM
To,
The Regional Railway Manager~
Konkan Railway Corporation Ltd.~
Karwar~

T et et e e e e e e e e et
have read the various condition to tender hereto attached and hereby
agree to abide Dby the said condition.I/We also agree to keep this
tenderer open for acceptance for a period of 90 days from the date
fixer for opening the same and in default thereof I/we will be liable
for forfeiture of full amount of my/our EMD.I/We offer to do the works
relating-to tender NO:KR/MAO/OL/W/40 (RT-2) dt.19/07/2010 for the work
of "Removing and refixing of precast slabs atKarwar station platform"
at the percentage quoted by me/us against the relaxant schedules.

1. I/We here by bind myself/ourselves to complete the work with in
the time limits specified in the conditions of tender and also
to adhere to the programme of construction submitted along with
this tender.

2. I/We also here by agree to abide by the Regulation for Tender
and Contracts for works General Conditions of Contract,1991 of
the Konkan Railway Corpn. as amended up to date. And the
standard special conditions of contracts annexed to the tender
and to carry out the works according to the specifications for
materials and works laid down by the Corporation for the present

contract.
3. I/We acknowledge that Regulation for tender and contracts for
works,General conditions of contract and Standard special

conditions of contract as issued by KRCL will form part of the
tenderer or contract documents even though they are not attached
to the same.

4. I/We hereby declare that I/We shall employ on monthly salaries
experienced Civil Engineering Graduates and Diploma holders in
adequate number for each shift of working as indicated in tender
document,to the entire satisfaction of Engineer-in-Charge of
works of the Corporation.

5. A sum of Rs.-——--- /- is remitted herewith as EMD in the form of
crossed demand draft drawn in favour of Sr.Regional Account
Officer,KRCL,Karwar,Payable at Karwar without prejudice to any
other rights or remedies available to the corporation the said
full amount of EMD shall stands forfeited if:-

a)I/We fail to keep the offer open for a period of 90 (Ninety)
days from the date of fixed for opening of the tender or resile
from My/our offer or modify the terms and conditions there of in
manner not acceptable to the KRCL.

contd. .



or

b)I/We don't execute the contract agreement document within 7
days offer receipt of acceptance letter/letter of intent issued
by corporation that such document are ready.

or

c)I/We do not commence the work within ten days after the
receipt of order to that effect.

6. Until a formal agreement is executed,acceptance of this tender
shall constitute binding contract between us subject to
modifications as may be mutually agreed to between us and
indicated 1in the letter of acceptance of my/our offer for this
work.

Signature of Tenderer
Date:
Name:
Address:
Seal :~
Encl:

Signature of witness:

1.
2.



SCOPE AND GENERAL DESCRIPTION OF WORK

Name of Work: Removing and Refixing of precast slabs at Karwar
station platform.

INSTRUCTION TO TENDERERS

The details of work which are required to be executed under this
tender is definated below for the guidance of tenderers.

1.The main scope of work consist:
"As per enclosed schedule."

2.The tenders must be enclosed in sealed covers superscribing
thereon the name of the work as mentioned in tender notice un must
be deposited in tender box in the office of the Konkan Railway
Corporation Ltd. Rawan fond Madgaon not latter than the time and
date of mentioned in tender notice.The tenders will be opened at
the stipulated time in presence of such of those tenderers or their
authorised representatives who may choose to present.Tenders which
are received after the date and time specified are liable to be
rejected.

3.Tenders containing overwriting,additions,alternations,erasures
,obliterations and other defects are liable to be rejected.All
corrections made by the tenderer should be properly attested by the
tenderer.If the tenderers want to specify any special conditions or
furnish any additional informations by way of
clarifications,amplifications etc.,they may do so in a covering
letter only and in no case make any alterations or corrections in
the tender documents.

4.The tenderer (s) shall sign every page of tender document and
submit the tender document intact.

5.The tenderer shall quote only one single uniform %age at
par/above/below for all schedules.The percentage quoted shall be in
whole numbers and should not be quoted in fraction.Wherever there
is difference between the rates quoted in figures and in words, the
rate quoted in words only will prevail.

6.The tenderer shall visit the site of work and ascertain for
himself all the aspects of site conditions
viz.,accessibility,availability,of approach roads, nature of
soil,availability of materials,water for work and drinking
purposes,electricity, site for labour camps and
stores, godowns, extent of lead/lifts involved in the
work,availability of skilled and unskilled labour etc.,that may be
encountered 1in the course of the execution of the work.In short he
should familiarise him self fully with the site conditions and GIVE
A CERTIFICATE TO THIS EFFECT in the proforma appended here under.



7.The tenderer(s) shall also sent along with the tender attested
photostat copies of documents like deed,articles and memorandum of

association,certificate of incorporation, memorandum of
understanding in respect of consultancy/collaboration
proposal,partnership deed etc., in case relevant records were not
submitted at the time of applying for pre-qualification. However

the corporation may demand production of all the original document
as may be considered necessary.

8.The tenderer shall give a comprehensive 1list of plant and
machinery which he proposes to use in the construction of the
present work, together with the details of their
make, capacity,number on hand,number proposed to be procured, their
value etc.,

9.Unless otherwise mentioned, the general condition of contract,1991
of the Konkan Railway Corporation Ltd. the relevant IRS/IRC/IS
codes ,and Railway standard specification as amended
up-to-date,will apply to this contract.Where there is any conflict
between General conditions of contract or Dbetween IRS/IRC/IS
codes/Railway standard specification and special specification of
tender, the later will prevail.

10.The successful tenderer(s) has /have to deposit the security
deposit 1in such amount in such manner as specified in the tender
document.

11.Tenderer shall submit the list of works which are currently
being executed by them,their contract value and dates of
completion.

12.Tenderer has to submit programme of work along with the tender
document.

13.Non compliance with any of the condition set forth in this
tender document is liable to result in the tender being rejected.

14.The tenderer should indicate the total value at the appropriate
place in the schedule of quantities and rates and/or in summery
sheet of tendered amount as the case may be.

15.These "Instructions to the tenderes" shall be deemed to form a
part of tender documents.
16.The term " correction slip" wherever mentioned in the tender

document shall include any Addendum slip/Corrigendum slip as well.
17.Any specification / condition stated by the tenderer in the
covering letter submitted by him along with the tender shall be
deemed to be a part of contract only to such an extent as has been
explicitly accepted by the corporation.

Signature of Tenderer(s)/
Contractor(s) . Sr.Regional Engineer
Konkan Railway Corporation Ltd.
Madgaon.



CERTIFICATE

I/We hereby declare and certify that I/We have
inspected/investigated the site(s) of work and have fully
familiarise myself/ourseleves with all aspects of constructional
restraints such as accessibility, working

conditions,geo-physical/terrian conditions etc., whereupon only
rates have been quoted by me/us

Signature of tenderer:
Date & Address:



SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

1.1. Where there is a conflict between the General conditions of
contract, 1991 and the Special Conditions of contract contained
herein below, the latter shall prevail.

1.2. Any specifications/conditions stated by the tenderer in the
covering letter submitted Dby him alongwith the tender shall be
deemed to be a part of the contract only to such an extent as has
been explicitly accepted by the Corporation.

2. All measurements, methods of measurements, meaning and intent
of specifications and interpretation of Special Conditions of
contract given and made by the Corporation or by the Engineer on
behalf of the Corporation shall be final and binding and shall be
considered as "Excepted matters" in terms of conditions No.62 of
the General Conditions of Contract.

3. Agreement. All expenses in drawing up the agreement and the
cost of stamp duty if any shall be borne by the Konkan Railway
Corporation Ltd.,

4. Cancellation of Documents.

The cancellation of any document such as power of attorney,
partnership deed etc., shall forthwith be communicated by the
Contractor to the corporation in writing failing which the
Corporation shall have no responsibility or liability for any
action on the strength of such documents.

5. Dissolution of Contractor's Firm.

If the contractor's firm is dissolved due to death or retirement of
any partner or for any reason whatsoever before fully completing
the whole work or any part of it undertaken Dby the principal
agreement, the partners shall remain jointly, severally and
personally liable to complete the whole work to the satisfaction of
the corporation and to pay compensations for loss sustained if any,
by the Corporation due to such dissolution. The amount of such
compensation shall be decided by the Engineer-in-charge and his
decision in the matter shall be final and binding on the
Contractor(s).

6 Deployment of Plant &Machinery

The deployment of all plant and machinery including moving machines
by the contractor shall be such as not to infringe or cause damage
to Corporation's or any other Government or Private Properties. For
any loss or damage resulting from violation of this clause, the
contractor (s) shall be wholly responsible.

CONTRACTOR Sr.Regional Engineer



7. Damages by Accident/Floods/Rains/Cyclones etc.

7.1. The contractor shall take all precautions against damages from
accidents, floods or tides etc, No compensation shall be allowed to
the contractor for his tools, plant & materials machines and other
equipment lost or damaged by any cause whatsoever. The contractor
shall be liable to make good the damages to any structure or part of a
structure, plant or materials of every description belonging to the
Corporation, lost or damaged Dby any cause during the course of
construction work.It is essential that the contractor should take an
all risk comprehensive insurance to cover not only contractor's men,
materials and machinery but also to cover public property and third
party risks for the duration of the contract and regularly pay all
insurance premium within his quoted rates and produce proof of the
same to the corporation.

7.2. The Corporation will not be liable to pay the Contractor any
charges for rectification or repairs to any damage which may have
occurred from any cause whatsoever, to any part of the new
structures during construction.

8. Emergency Works.

In the event of any accident or failure occurring in or about the
work or arising out of or in connection with the construction,
completion or maintenance of the works which in the opinion of the
Engineer requires immediate attention, the Corporation may bring
its own workmen or other agency to execute or partly execute the
necessary work or carry out repairs if the Engineer considers that
Contractor(s)is/are not in a position to do so in time and charge
the cost thereof,as to be determined by the Engineer-in-charge, to
the Contractor.

9. The work is to be done during day and night and contractor has
to make adequate arrangement for work during night time.

9.1. The work shall be carried out under traffic conditions.Block
for carrying out the work will be arranged by KRCL without affecting
the train services.Contractor has to organise his works in such a
way that no activity is held up for want of adequate block or non
availability block on any particular day.There shall be no detention
of Railway traffic on account of any activity of the contractor or
his men.Contractor will be penalised as under in case trains are
detained due to his failure in clearing traffic block after ensuring
track safety.

i) Rs.10,000/ per hour or part there of in case of mail / express
trains.

ii) Rs.5,000/ per hour or part there of in case of goods train.
9.2 The contractor shall organise his works ensuring safety of

traffic,railway property and contractor's men and materials at all
times.

CONTRACTOR Sr.Regional Engineer



9.3 It shall be clearly understood that the contractor 1is
personally responsible for any omissions and commissions on the
part of men engaged by him.In case of any damages to railway/public
property or injuries to the travelling public on account of failure
of contractor to adhere to safety or resulting in an accident, the
cost of damages will be recovered from the contractor from his work
or other on going works, in additional the contractor will also be
liable for criminal prosecution.

9.4 The contractor shall take all precautions for ensuring safety
and he shall also implement the safety precautions advised by
Engineer-In-Charge or his representative from time to time.

10. Site Facilities.

10.1. The Contractor has to make his own arrangement for
construction of necessary service/approach roads from the nearest
Village/State/National Highways and also for maintaining the same
at his own cost.

10.2 The contractor has to make his own arrangements for storing
materials,site office establishment etc., within his quoted rates.

10.3. The contractor has to make his own arrangement for
Electricity required for the works at his own cost.

10.4. The Contractor will have to make his own arrangements at his
own cost for water required for the work and other needs. However
if the contractor avails corporations water wherever available
there 1% of the value of the work where water is needed as per
schedule of item will be deducted.

11. Income Tax Deduction and surchage, if any will be deducted from
Bills as per extant orders of the Government of India.

12. Machinery/plant

12.1 The contractor should make his own arrangements for all plants
machinery needed for the work and operate the same with necessary
experienced manpower and consumable stores/spares at his own
cost,within the quoted rates.

13.Storage of corporation Materials

13.1 The nominated depot for issue of Corporation's materials to
the contractor and for return of unused material by the Contractor
is the Corporation's stores depot at MADGAON/Goa.

13.2 The contractor shall make his own arrangements at the site of
work for the safe storage and custody of the Corporation's material
issued to him.Such Corporation's materials issued to the contractor
and stored at the site of work shall be open for inspection by the
Engineer- in-charge at all reasonable time.

CONTRACTOR Sr.Regional Engineer



13.3. Before locating the Contractor's sheds, stores, camp office.
Yards etc. in the Corporation premises, the locations should be got
approved by the Engineer-in-charge. For this purpose, land as
available can Dbe spared and will be given free of charge for the
contract period only. On completion of work, the Contractor shall
leave the site free of all structures/debris etc. The Contractor
shall engage local labour for unskilled work as far as practicable.

14. Programme of work.

Progress shall be maintained strictly with the programme given by
the Engineer-in-charge from time to time and as per accepted CPM net
work/PERT charts.

14.1 This is to reiterate that the corporation reserves the right
of terminating the contract at the risk and cost of the tenderer at
any stage of review of progress under 14 above,if the agreed
programme (s) are not adhered to within a margin of 10% as envisaged
in the General Conditions of Contract.

14.2 Non submission of the programme (s) as envisaged in 14 above
also tantamount to Dbreach of contract by the tenderer and the
corporation shall Dbe entitled to terminate the contact at the
contractors risk & cost under clause 61(1l) Viii of the General
Conditions of Contract, for this lapse alone.

15. Non-Itemised Works.

Where items not covered by the schedules are to be executed, the
rates for such non-itemised works shall Dbe negotiated before
commencement of such work KRCL may also get such works executed
through any other agency at its discretion.

16. Sales Tax or any other Taxes.

The Contractor shall bear in full any Sales Tax and /or other taxes
levied by the State Government and /of Central Government from time
to time. This would be entirely a matter between the contractor
and State Government or Central Government and no claim what so
ever on this account shall be entertained by the Corporation.

The Sales Tax on works contract is distinct from the Sales Tax
elements that might have gone in to the price of wvarious raw
materials wused by the contractor in the work concerned and in
respect of which,the tenderer required to pay such tax 1if any
applicable to the state Govt. concerned.

CONTRACTOR Sr.Regional Engineer



17. The Contractor's quoted rate should include all handling,
re-handling ,lead and 1lift/descent whether by head load or any
other means on all materials whether supplied by the Corporation or
by the Contractor.

18. If the work is cancelled before commencement or terminated
during execution in accordance with the condition pescribed in the
General Conditions of Contract corrected up to date, the
Corporation reserves the right to invite fresh tenders for the
whole or any portion of the work and no claims will be entertained
in this respect.

19. The Contractor will arrange to obtain permission direct from
the state forest department for using forest roads and the rates
tendered are to Dbe inclusive of all cess, maintenance charges,
taxes, 1if any, and all other charges payable to the State
Government or local Authorities. The Corporation will not be
responsible for any payment on this account.

20. Labour Camp.

The Contractor must establish proper labour camps with proper water
supply and toilet facilities and should keep the area in a neat and
hygienic condition. If female labourers are employed, Creches for
their children must also be organised. 1In case the contractor 1is
not organising these arrangements, the Engineer-in-Charge will give
it in writing about these omissions and in case the contractor is
not adhering to these instructions,the corporation will have the
power to impose a fine up to a maximum of Rs. 10,000/- on each
occasion and this amount will be deducted from the Contractor's
bill.

21. Antilarval Work

During execution of the works against this contract the contractors
shall be responsible for antilarval work at his/their own cost.

22. Environmental Protection

The contractor must organise his work in such a way that the
ecology of the area is not adversely affected. The instructions
issued in this regard will have to be carefully followed.
Particular attention 1is required in case of making the pits for
taking out the earth from the quarries and also in the dumping of
cut spoils, etc.

CONTRACTOR Sr.Regional Engineer



23. Employment of Qualified Engineers.

23.1. The Contractor shall employ sufficient number of technical
staff who shall be qualified Engineers as required for setting out
alignment, taking the established bench marks and the cross section

levels plotting the cross section levels, computation of quantities,
taking measurements, and also for efficient supervision of wvarious
works at different work spots. The Contractor should also submit a
list of names of graduate Engineer and diploma holders with their
Bio-Data to the Corporation within 7 days from the date of issue of
letter of acceptance for approval. Any further changes should be
advised and got approved. Minimum one diploma/Graduate engineer
shall be made available at site for supervision. (Up to value of
work Rs.50.00 lakhs Diploma Engineer and beyond 50.00 lakhs Graduate
Engineer or Diploma Engineer in Civil Engineering having minmum 5
years of experience in similar works for supervision and the
Experience certificate shall be issued by Sr.RENs/KRCL should be
available. Failure to deploy the minimum technical staff as above
will make contractor liable for penalty as under:

1. No diploma Engineer Rs. 5000/- per month or part thereof.

2. No Graduate Engineer/Dipoma Engineer having minmum 5 yares of
experience Rs.10000/- per month or part thereof.

24. Security Deposit.

24.1. The security deposit for the work required to be remitted by
the Contractor shall be 10% of the value of the contract subject to
a maximum of Rs. 3 Lakhs.

25. Rates.

It 1is to be clearly noted that the accepted rate for the items of
work as set forth herein and as described in the Schedule of rates
and quantities includes the cost of all works incidental to their
execution.

26. As per the provision of EPF & MP Act, 1952, contractor who 1is
engaging labour has to deposit PF amount with EPF authorities. It
should be ensured that, PF registration details of the contractors
are available and included in the tender document. No payment
should be arranged in case of PF registration number is not made
available. In case the contractor has not registered with EPF
authorities, Dbut i1is 1liable for payment of PF amount, the amount
should Dbe recovered from due bills and paid to EPF authorities
quoting the PF registration number of KRCL.

CONTRACTOR Sr.Regional Engineer



ADDITIONAL STANDARD SPECIAL CONDITIONS FOR TRACK WORKS

The Contractor shall not start any work on the track under
traffic conditions without the presence of the corporation's
representative at site. In case the Contractor or his
representative starts any work in absence of the Engineer's
representative it shall be treated as unauthorised and illegal
tampering with the track and the contractor shall be liable for
action under the Indian Railways Act.

In case any train is detained at the approach of work site or at
a station on account of its passage being considered unsafe by
Corporation's representative due to bad workmanship of Contractor
or the track parameters being unsatisfactory for safe passage of
trains, or due to the Contractor leaving the work unfinished or
due to work being delayed by the Contractor, the corporation
shall be entitled to recover detention charges from Contractor's
bills or Security Deposit or any other dues etc. at the rate of
Rs.5,000/- per hour of detention or part thereof for each train
so detained. Detention to trains as determined by the
Corporation shall be final and binding upon the Contractor.

In case an accident occurs at the work site and the findings of
the Enquiry Committee set up by the Corporation to investigate
the cause of the accident shall be final and binding on the
Contractor. If Contractor is held responsible for the accident,
the contract shall liable to be terminated forthwith
notwithstanding the provisions of the General Conditions of
Contract.

Irrespective of invoking provisions of Clause 3 as
above-mentioned or otherwise, penalty upto an upper limit of 10%
of the total cost of the work may be imposed in case an accident

occurs due to Contractor's negligence as decided Dby the
Corporation whose decision shall be final and binding on the
Contractor. The Contractor is also liable for prosecution 1if

loss of life is involved.

The work shall be so carried out that there is no infringement to
the Railway's Schedule of Dimensions.

The Contractor should arrange for "Lookout man" to warn his
workers. No compensation will be paid by Corporation in case of
injury or death to Contractor's workers and the Contractor shall
indemnify the Corporation of any responsibility in this regard.
The Contractor may obtain Group Insurance in respect of his
workers.

No ballast shall be wasted on the slopes of banks or in
cuttinggs.

Notwithstanding the provisions of clause 62 of General Conditions
of Contract, the Corporation reserves the right to terminate the
contract with immediate effect 1if the Contractor is found
responsible for any breach of rule which affects the safe running
of trains without giving any notice to the contractor.



10.

11.

12.

13.

14.

The contractor shall proceed with the work in a systematic manner
so as to ensure that stretch of track under speed restrictions
and 1its duration are the minimum.The decision of the Engineer in
this respect shall be final and binding.

At each work site, the Contractor shall employ and post one
technical supervisor with a minimum qualification of Diploma in
Civil Engineering who should have adequate experience in
execution of ballast works. The name, technical qualification and
details of experience of the technical supervisor so employed
shall be advised to the Engineer. If in the opinion of the
Engineer this supervisor is not fit to be incharge of the work,
he shall be forthwith replaced. 1In this matter, decision of the
Engineer shall be final and binding on the Contractor.

The Contractor's technical supervisor shall be present at work
site, at all times, when the work 1s being executed. The
Contractor shall employ adequate number of workers to give
consistent and desired progress per day.

The Contractor shall arrange for the safe custody of the
Corporation's materials supplied/hired to him. In case of 1loss
of Corporation's materials the Corporation will recover the cost
as per extent rules.

Site order books, progress register and material issue register
shall be maintained at site and entries will be recorded on
day-to-day Dbasis 1n the registers and signed Jjointly by
Engineer's representative and by Contractor or his authorised
representative.

For executing the works the contractor has to arrange his own
tools, plant and equipment, unless otherwise stated in the
schedule. Corporation shall provide equipment which are
specifically mentioned in the description/specification of items
in the schedule.In all other cases, hire charges as per extant
rules for the tools, plant and equipment supplied by the
corporation to the contractor will be recovered from his
bills/security deposit/or any other dues.



15.

16.

17.

18.

19.

20.

21.

22.

Provision of Temporary speed restriction boards, and their
lighting etc. shall be arranged by the corporation.

Rails,sleepers and permanent way fittings shall Dbe handled
carefully so as to avoid any damage rendering them unsuitable for
use (concrete sleepers shall preferably be handled by mechanical
equipments) . The cost of damages if any will be recovered from
the contractors bills/security deposit/other dues.

Proper care should be taken to protect the track as well as
OFC/Electrical cables from damage during the execution of
works.If damage 1is occurred due to negligence of contractor,
penalty of Rs.1.0 lakh or actual cost which ever is more of each
incidence should be levied and binding on the contractor.

Traffic Dblocks required to carry out certain track works will be

arranged Dby the corporation.Actual block will depend on flow of

traffic and there may be variations in availability of block wvis-

a - vis those planned. The wastage of labour,if any ,occurring on
account of non availability of block would not be paid for.No

claims on such account shall be entertained.

As for as feasible,contractor may be intimated by the corporation
24 Hrs. in advance of the expected arrival of loaded/Empty
wagons and 1ts probable extent and the site of loading /
unloading and the arrangements shall be made accordingly by the
contractor.

On Deep screening sites the contractor may be required to handle
additional Dballast which might have been put in during the
intervening period.Nothing extra shall be paid for handling the
additional ballast in all such cases.

In the case of loading/unloading from corporation wagons all
commercial formalities shall be observed.All demrage/wharfage
charges occurring due to neglect of contractor will be recovered
from his bills/security deposit/other dues.

The contractor may be required suspend deep screening works
during adverse conditions such as rains and no compensation of
what so ever nature shall be payable,to the contractor on account
of such suspension.



23.

23.

23

24.

24.

24.

1

.2

NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF THE
ENGINEER'S REPRESENTATIVE

The contractor shall always comply with the
instructions/directives issued by the Engineer's Representative
from time to time. In the event of non-compliance with such

instructions/directives, apart from and in addition to other
remedies available to the Corporation as specified herein above,
the Engineer's Representative may employ at the work site
required workers with necessary equipment as considered
appropriate and adequate by him to provide the requisite
conditions for the safe and unhampered movement of railway
traffic. The decision of the Engineer's Representative in regard
to the need, appropriateness and adequacy of the deployment of
the required workers with necessary equipment shall Dbe final,
conclusive and binding on the Contractor. The number of workers
and other resources so deployed by the Corporation will be
intimated in writing by the Engineer to the Contractor soon after
such deployment.

When the required staff/ workers with necessary equipment are
deployed in the above manner, recovery at the following rate
shall be made from the Contractor's dues under this Contract or
any of his other contracts. The recovery for the total number of
man hours so deployed at the work site for the above purpose
shall be made at the rate of Rs.20/- (Rupees Twenty Only) per man
hour. The aggregate period of the man hours for the purpose of
above recoveries shall be reckoned from the time the Corporation
staff workers are actually deployed at the work site till the
work is completed to the satisfaction of the Engineer's
Representative whose decision in this regard shall be final,
conclusive and binding on the Contractor.Recoveries for the
deployment of the tools, plant and equipment shall be made at a
rate twice the hire charges as per extent rules.

PERSISTENT NON-COMPLIANCE WITH INSTRUCTIONS/DIRECTIVES OF
ENGINEER'S REPRESENTATIVE

In case the Contractor persistently does not comply with the
instructions/directives of the Engineer's representative, apart
from and in addition to the remedies available to the Corporation
as specified herein above, the Engineer's Representative without
prejudice to the Railway's rights in this regard, can suspend the
Contractor's work till the Engineer's Representative is satisfied
that the Contractor has taken necessary steps and 1s in a
position in comply with the instructions issued by the Engineer's
representative.

The decision of the Engineer's representative in this regard
shall be final, conclusive and binding on the Contractor. The
Contractor shall not have any claim whatsoever against the
Corporation for such suspension of the work.



24.3 During such period of suspension of work, the Contractor shall

25.

26.

27.

28.

not in any manner attempt to carry out any work at the work site.
Any such attempt on the part of the Contractor shall tantamount
to tampering of the railway track, for which the Contractor shall
be liable for appropriate action under the relevant provisions of
the 1Indian Railway Act or any other Act applicable/enforceable
from time to time.

When materials are being moved on track under para 1120 of Indian
Railway P.Way Manual by material trolley/diplorry, movement shall
be permitted strictly under the control and supervision of
Engineer's representative holding a competency certificate for
working lorries/trollies in the section.When materials are moved
on material trolley/diplorry under para 1120(4) of IRPWM without
block protection, unloading/loading of the material trolley/lorry
to permit movement of trains may become necessary. such
incidental loading(s)/unloading(s) shall not entail measurement
for payment.

In the course of execution of any of the works specified in the
schedule, if any damage occurs to rails, sleepers,or other
permanent way materials, rendering them unsuitable for use, cost
of the materials damaged shall be recovered by the Corporation
from the Contractor as per extant rules.

All the tools, plants, equipment and other materials used by the
Contractor shall be of approved type only.

Vehicles and equipments of contractors can be drafted by Railway
administration on case of accident / natural calamities involving
human life.



ADDITIONAL SPECIAL CONDITIONS

1.SCOPE OF WORK:

a) Removing and refixing of Precast slabs at Karwar station
platform.

2.PERIOD OF COMPLETION/MAINTENANCE :

a) Completion period: The contractor has to complete the work within
Three months from the date of issue of letter of acceptance.

b) Maintanance period: SIX months from the date of completion.

3. Security deposit as applicable will be recovered from Ist Running
account bill. And the security deposit will Dbe released after
maintenance period only.

4. Time limit: Time 1is the essence of contract and the
tenderer/contractor 1is required to complete the work within the period
of completion.

5. The materials issued to the contractor shall be properly secured and
the contractor 1is responsible for its safe custody. The contractor
shall take all the necessary precaution to prevent its damage from fire,
floods, etc.

6. Safety of labour working at site should be adequately ensured by
providing safety belts or wooden balli barricade etc.,

7. After completion of work, the site shall be cleared of all muck and
debris within period of 10 days from the date of completion of work. If
contractor fails to do so, the muck/debris will be got removed by
another agency and the cost will be recovered from the contractor.

8. Contractor will verify the locations of OFC/Electrical cable before
executing work. Any OFC/Electrical damage during execution of work
Rs.1.00 lakh penalty will be imposed to contractor.

9. All measurements, methods of measurements, meaning & intent of
specifications and interpretation of Special conditions of contract
given and made by the Corporation or by the Engineer on behalf of the
corporation shall Dbe final and binding and shall be considered as "
Excepted matters" in terms of condition No.62 of the General
Conditions of Contract.

10 No mobilisation advance shall be payable for this work.
11. Electricity shall be arranged by the contractor at their own cost

Corporation will not arrange power supply from their stations/other
sources.

CONTRACTOR Sr.Regional Engineer.
.PA



KONKAN RAILWAY

Name of work: Removing and fixing of precast slab at Karwar station platform.

SCHEDULE - A

SNo SSR.N DESCRIPTION OF WORK UNIT RATE QTY AMOUNT
01 19102 Dismantling cement concrete....... Cum 52.10 159.0 8283.90@a@
[
02 07322 Laying precast cement concrete
slab of any size on 40 mm. sand
cushion including excavation

levelling and filling joints with
contractors bitumen mixed with
sand. Sqm 42.10 1590.0 66939.00@@

75222.90

I/WE AGGREE TO CARRY OUT THE WORK (IN FIGURE)

oe

ABOVE/BELOW/ATPAR

(IN WORDS)

o°

ABOVE/BELOW/ATPAR

Signature of contractor
Name & Address:

Date: Sr.REN/MAO



KONKAN RAILWAY

Name of work: Removing and fixing of precast slab at Karwar station platform.

SCHEDULE - B

works Nos 90.00 50.0 4500.00
4500.00
I/WE AGGREE TO CARRY OUT THE WORK (IN FIGURE) % ABOVE/BELOW/ATPAR
(IN WORDS) % ABOVE/BELOW/ATPAR

Signature of contractor
Name & Address:

Date: Sr.REN/MAO



KONKAN RAILWAY
Name of work: Removing and fixing of precast slab at Karwar station platform.

SCHEDULE - C

No DESCRIPTION OF WORK UNIT RATE QTY. AMOUNT
Per
1. Hiring of dumpers for misc. day 2480=00 09.0 22320.00

works etc.

22320.00
I/WE AGGREE TO CARRY OUT THE WORK (IN FIGURE) % ABOVE/BELOW/ATPAR
(IN WORDS) % ABOVE/BELOW/ATPAR

Signature of contractor

Name & Address:

Date: Sr.REN/MAO



NO:KR/MAO/OL/W/2009/40 (RT-2)) 19/07/2010
KONKAN RAILWAY CORPORATION LIMITED.

NOTICE INVITING TENDER

To,

Sealed tender are invited for the work cited as per the following
details.Necessary tender documents may be obtained from this office
from 11.00 hrs of 26/07/2010 up to 13.00 hrs.of 10/08/2010,0on payment
of tender form fee as mentioned by cross demand draft in favour of
Sr.Regional Account Officer,Konkan Railway Corporation Limited,payable
at Karwar.Tenders without EMD are liable for rejection.
However, tenderers who have already deposited SEMD with C.0/Belapur
need not deposit EMD separately and shall only specify the details.

NAME OF WORK : Removing and refixing of precast
slabs at Karwar station platform

TENDER NO :KR/MAO/OL/W/2009/40 (RT-2)dt.19/07/10

ESTIMATED COST OF WORK :Rs.2.61 lakhs

COMPLETION PERIOD :Three Months.

EARNEST MONEY DEPOSIT :Rs.20,000/-

LAST DATE AND TIME FOR DEPOSITING :10/08/2010 UP TO 15.00 HRS.
SEALED TENDERS IN THE TENDER BOX

PLACE OF DEPOSITING/OPENING OF :OFFICE OF THE SR.REGIONAL
TENDER~ ENGINEER/KRCL/MADGAON~
TIME AND DATE OF OPENING :10/08/2010 AT 15.30 HRS.
COST OF TENDER FORM :Rs.565/-

In case the SEMD paid by the contractor is less than the above
mentioned Earnest Money deposit the contractor has to remit the
total amount of EMD in form of DD in favour of Sr.Regional Account
Officer payable at Karwar from any nationalised/scheduled banks

Tender will be opened at 15.30 hours on 10/08/2010 in the office of
Sr.Regional Engineer/KRCL/Madgaon in the presence of all tenderers
or their authorised representatives.

Corporation reserves the right to accept/reject one or all tenders
without assigning any reason..

Note: For participating in this tender is eligible only from registered
contractors of KRCL class A,B,C & D of "BL"categeory.

(Raju P Patgar)
Sr.Regional Engineer
For Konkan Railway Corporation Ltd.
Madgaon.






