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KONKAN RAILWAY CORPORATION LTD

REGIONAL SIGNAL & TELECOM ENGINEER RATNAGIRI.

TENDER No. : KR/RN/SG/5/TENDER/6/2009-10
NAME OF THE WORK : The work of Installation of Balance 

IRS  (143mm)  point  machines  and 
Signalling  cable  layingin  SE/RN & 
SSE/KKW section in RN Region.

Date & time for closing
of Tender Box

: 15.03.2010  @ 15:00 Hrs

Date & time for opening
of Tender

: 15.03.2010  @ 15:30 Hrs
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INSTRUCTIONS TO TENDERERS

1. GENERAL

1.1 The present tender is for execution of the work of Laying of Signalling cables in SE/
S&T/MNI & SE/S&T/CHI Section in RN Region.

1.2 The work consists (Brief description of the scope of work).
Trenching, cable laying in various soils and supply of Hylem sheet given size..

1.3 Tender will be evaluated on total value of offer.
1.4 Tenderers are required to  indicate their  rates in  the form of  % above /  at  par  / 

%below on overall estimated cost of schedule on pages.          in the space provided 
for this at the end of the schedule. Percentage (above / at par / below) should be 
indicated in figures as well as in words. 

OR
Tenderers are required to quote item wise  rate in figures & words in respective 
columns. The total amount against each item & the total cost of schedule should be 
indicated  in  figures  as  well  as  in  words  in  the  space  provided  in  the  Tender 
Schedule.

2. DETAILS OF TENDER DOCUMENT

2.1.The tender document contains the following: -
I. Instructions to Tenderers

II. Tender Notice..
III. Additional Special conditions.
IV. Schedule of work.
V. Standard Special conditions Contract.
VI. General Conditions of Contract.

2.2.The tender shall be governed by Special Conditions stipulated for various parts, 
General  Conditions  of  the  Contract,  Instructions  to  Tenderers,  Technical 
requirements and Schedule of work. Wherever Special Conditions of the tender 
differ from General Conditions of the Contract, the Special Conditions of the 
tender shall prevail.

2.3.All offers are required to be submitted at the place and time indicated in the 
Tender Notice. The tenderer shall obtain necessary license from the concerned 
Government  agency  and  produce  the  same  to  the  Corporation  wherever 
applicable.
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3. NATURE OF TENDERING

3.1.The envelope will bear tender number, it’s description, name of the tenderer & 
date of opening.

3.2. The envelope should be addressed to  the  Regional  Signal  & Telecom 
Engineer, Ratnagiri. The tender should be deposited in the Tender Box in the 
office of the Regional Signal & Telecom  Engineer, Ratnagiri  before closing 
of the tender box before 15.00 hrs sharp on the date of opening.

3.3.The  tenderer  shall  also  enclose  in  his  offer  that  they  accept  all  the 
Corporation’s terms and conditions and have not offered any counter clauses.

3.4.The Tenderer shall submit his offer duly indicating rates offered by them for the 
entire schedule as indicated above and other details as indicated in the tender 
document duly signing on each page of tender document.

3.5.  Tender sealed and super scribed as mentioned above, can also be sent by 
Registered Post with acknowledgement due to the above mentioned office, but 
no  tender  which  is  received  after  the  time  and  date  specified  above  shall 
ordinarily be considered.

3.6.All corrections and over writing must be signed / attested.

3.7.Tenderer must sign along with seal on all pages of their offer.

3.8.Tender  forms  not  accompanied  by  the  requisite  EMD  will  be  summarily 
rejected.

4. DOCUMENTS TO ACCOMPANY THE OFFER

4.1.The  following  documents,  over  and  above  those  mentioned  already  shall 
invariably accompany the offer, failing which the offer can be treated as invalid 
and liable to be summarily rejected without any correspondence with the firm. 
Hence,  the  tenderers  are  advised  to  ensure  that  these  documents  are 
submitted with their offer:-

i. Earnest Money in prescribed and acceptable form.
ii. Tender documents indicating schedules of all the three parts duly signed and 

stamped in each page by the tenderer.
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5. As  far  as  possible  the  tenderer’s  bid  should  not  have  any  condition  or 
specification  or  assumption  contrary  to  the  provisions  in  these  tender 
documents  on  which  the  tenderer/s  bid  is  based.  Tenderer’s  Special 
conditions,  not  in  conformity  with  the  tender  specifications/drawings  are 
required to be listed separately with details of exact financial implications, if 
any.  Corporation may not take cognizance of conditions/variations from the 
tender documents or drawings etc.It needs to be emphasized that only such 
conditions/ stipulations which are at variance with the tender conditions codal 
provision  stipulated  in  the  tender  documents  need  be  mentioned,  in  case 
tenderer choose to stipulate such special conditions taking into account the 
restrictions mentioned elsewhere in the tender document. Only such special 
conditions/specifications  stipulated  by  the  tenderer’s  which  have  been 
specifically approved by the Railways in writing shall be deemed to have been 
accepted by the Corporation and shall form part of the Contract Agreement. 
The tenderer/s conditions / stipulations which are at variance with the tender 
conditions / codal provisions and not approved / accepted by Corporation shall 
be withdrawn by the tenderer/s.

6. PRICE VARIATION & TAXES

6.1.The prices quoted by the Tenderer  shall  be firm and will  hold  good till  the 
completion of the works and no additional claims will be admissible on account 
of any price variation or fluctuation in market rates. All rates mentioned in the 
schedule are deemed to be inclusive of all  taxes, inclusive of sales tax and 
excise duty, or any other taxes imposed by the State/Central Govt. authority. 
During the currency of the contract, if any additional taxes are levied by the 
state/central Govt, it will be on contractor’s account and the Railways will pay 
no additional amount.

6.2.No price variation clause shall be applicable to this tender.

7. RATES



6

7.1.The rates quoted in the offer by the tenderer will  be inclusive of basic cost, 
excise duty, sales tax, inter state tax, works contract tax etc, transport, loading, 
unloading charge etc., wherever leviable. Octroi exemption certificates / forms 
for concessional Sales tax and any other statutory duties shall be issued by the 
Corporation in the name of contractor only,  subject to this being permissible 
under prevailing relevant rules. No additional payment will be made, if the octroi 
exemption certificate is not honoured by the concerned authorities.

7.2.The  price  quoted  should  be  firm  and  no  price  variation  clause  will  be 
acceptable. Variation in Statutory levies and duties which are levied after the 
opening  of  Tender,  shall  be  permissible  on  production  of  documentary 
evidence. Towards this extent, the tenderer should indicate the percentage of 
components of  those items in  all  inclusive quoted prices in the absence of 
which no increase in duties will be permissible.

7.3.The liability of the Corporation to reimburse excise duty is limited to such sum 
as may be found legally due and payable in respect of Contract goods after 
availing the full credit on all the inputs.

7.4.The documents submitted along with the offer shall be page numbered, signed 
by the tenderer with their seal. Unsigned documents shall not be considered for 
evaluation.  The  copy  of  the  solvency  certificate,  credential  certificate  etc., 
should be attested.

8. OPENING OF TENDERS

8.1. The tenders shall be opened at 15:30 hrs., on the opening date in the office 
of the Regional Railway Manager, Ratnagiri.

8.2.Corporation’s decision in regard to acceptability of Technical Suitability of the 
offer shall be final.

If  the  tenderer  fails  to  abide  by  the  conditions  or  fails  to  submit 
documents as stipulated above, their offer is liable to be summarily 
rejected.

9. EARNEST MONEY
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9.1. The earnest money shall be 2.5 % of estimated tender value as indicated in 
the Tender Notice. The earnest money shall be rounded to the nearest Rs. 10. 
The  Earnest  money  deposit  in  the  form  of  Bank  guarantee  will  not  be 
acceptable.  EMD should  be submitted  by the tenderer  in  favour  of  Konkan 
Railway Corporation Ltd.  Payable at  Ratnagiri,  in the form of,  pay orders & 
demand drafts.

9.2.These forms of earnest money could be either of the State Bank of India or of 
any of the nationalized/ Scheduled Banks. Earnest money instrument is to be 
valid for the period of six months from the date of opening of the tender.

10.SECURITY DEPOSIT

10.1. The  Earnest  Money deposited  by  the  Contractor  with  his  tender  will  be 
retained by the Corporation as part of security for the due and faithful fulfilment 
of the contract by the contractor. The balance to make up the security deposit, 
the rates for which are given below, may be deposited by the Contractor in 
cash or may be recovered by percentage deduction from the Contractor's "on 
account"  bills.  Provided  also  that  in  case  of  defaulting  contractor  the 
Corporation may retain any amount due for payment to the Contractor on the 
pending "on account bills" so that the amounts so retained may not exceed 
10% of the total value of the contract.

10.2. The security deposits/rate of recovery/mode of recovery shall be as under:-
a. Security Deposit for the Contract upto Rs.One Lakhs – 10% , Contract 

upto Rs.Two lakhs – 10% of the first One Lakhs & 7.5% of balance value 
and for Contract more than Two lakhs upto Two Crore -10% of first One 
lakh,7.5% next One lakhs and 5% of the balance of contract value,

b. The rate of recovery should be at the rate of 10% of the bill amount till 
the full security deposit is recovered.

c. Security  deposits  will  be recovered only  from the running bills  of  the 
contract and no other mode of collecting SD such as SD in the form of 
instruments like BG, FD etc. shall be accepted towards Security Deposit.

10.3. No interest will be payable upon the Earnest Money and Security Deposit or 
amounts  payable  to  the  Contractor  under  the  Contract,  but  Government 
Securities deposited in terms of Sub-Clause9.1 of this clause will be payable 
with interest accrued thereon.

11.RELEASE OF SECURITY DEPOSIT

11.1. Security  Deposits  shall  be  returned  to  the  contractor  after  the  physical 
completion of complete work covered in the tender schedule as certified by 
Competent Authority.  The certificate, inter alia, should mention that the work 
has been completed in all respects and that all the contractual obligations have 
been fulfilled by the contractors and that there is no due from the contractor to 
Corporation  against  the  contract  concerned.  Before  releasing  the  SD,  an 
unconditional  and  unequivocal  No  Claim  certificate  from  the  contractor 
concerned should be obtained.

12.COMPLETION  PERIOD
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12.1. The entire work as per the Contract will  have to be completed within  04 
months from the date of issue of acceptance letter on a progressive basis, The 
tenderer will be responsible for progress of work on progressive basis from the 
date of issue of acceptance letter. Since the progress of the work is critically 
related  to  the  supply  of  material  by  the  contractor,  he  will  have  to  supply 
materials on a progressive basis, so that the work can be completed within 04 
Months progressively. It should be clearly borne in mind that the works which 
are not dependent upon the receipt of material duly inspected by RDSO/RITES/
Other approved inspection agencies shall be progressed and completed by the 
contractor  well  before the final  date of  completion to  avoid  accumulation of 
works towards the fag end.

12.2. The  Tenderer  shall  employ  sufficient  manpower,  machines  and  other 
resources to complete the work within specified time to the entire satisfaction of 
engineer in-charge.

13.PAYMENT TERMS
            The payments against various schedule items covered, shall be made               

     as stipulated in the tender document.

14.MISCELLANEOUS

  The Corporation reserves the right to split / delete certain items of tender   schedule with 
out assigning any reason

14.1. The  tenderer  shall  do  no  work  that  may  interfere  with  train  traffic  until 
adequate protection has been arranged as per the instruction of  the Site in 
charge.

14.2. It is mandatory for the tenderers to furnish following details:-
a. Bank A/C number, name of the bank and branch.
b. Bank’s specific MICR code number
c. PAN number
d. WCT registration number
e. Full address.

14.3. It should be specifically noted that some of the detailed drawings may not 
have  finalized  by  the  Corporation  and  will  therefore,  be  supplied  to  the 
contractor  as  and  when  they  are  supplied  on  demand.  No  compensation 
whatsoever on this account shall be payable by the Corporation.

14.4. No claim whatsoever will be entertained by the Corporation on account of 
any delay or hold up of the works arising out of delay in approval of drawings, 
changes, modifications, additions, omission and site lay out plan or detailed 
drawings and design and or late supply of such materials as are required to be 
arranged by the Railway or due to any other factor on Railway account.

14.5. No claim for idle labour and or idle machinery etc. on any account will be 
entertained. Similarly, no claims shall be entertained for business loss or any 
such loss.
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Regional Signal & Telecom Engineer
for Konkan Railway Corporation Ltd.
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TENDER NOTICE
(Limited Tender)

KR/RN/SG/5/Tender/6/2009-10                    Date:-22.02.2010
To,
------------------------
-------------------------
-------------------------
---------------------------
Dear Sir,

Sealed tenders are invited for the work cited as per the following details. Necessary 
tender  documents  may be obtained from this  office  by  remitting  the  cost  of  tender 
documents between 9:15 Hr. to 17:15 Hr. on Office Working days from- 22.02.2010 To 
up to 13:00  hrs of 15.03.2010.

NAME OF THE WORK : The  work  of  Installation  of  balance  IRS  type 
(143mm) Point  machines and  Signalling  Cable 
laying  in SE/S&T/RN & SSE/S&T/KKW section in 
RN Region.

TENDER NO. : KR/RN/SG/5/Tender/6/2009-10 
ESTIMATED COST OF WORK : Rs. 4,41,788.60
EARNEST MONEY DEPOSIT : Rs. 10,000/-
LAST DATE & TIME FOR 
DEPOSITING THE TENDER

:  15.03.2010 Up to  15:00 Hrs.

PLACE OF DEPOSITING / 
OPENING OF SEALED 
TENDERS IN TENDER BOX

: Office  of  the  Regional  SignaL  &  Telecom 
Engineer, KRCL / Ratnagiri.

COMPLETION PERIOD :   04 Months
TIME & DATE OF OPENING 
OF TENDER

:  15.03.2010 @  15:30 Hrs.

COST OF TENDER FORM :  Rs.563/-
:

 
Tender  document  containing  Instructions,  Special  Conditions,  Schedule  of  work, 
drawings, GCC etc. can be obtained from the office of the Regional Signal & Telecom. 
Engineer, Konkan Railway, Ratnagiri M.I.D.C, Mirjole during working hours on payment 
(non refundable) of Rs. 563/-. The cost of Tender document will be acceptable in the 
form of  Pay Order/ Demand Draft drawn in favour of Konkan Railway Corporation Ltd, 
Payble at Ratnagiri  issued by State Bank of India or Scheduled/ Nationalized Bank. If 
the date of opening as mentioned above happens to be a holiday, then the tender will 
be opened at the same time and place on next working day.

Tender Forms not accompanied by requisite  earnest money in suitable form will  be 
summarily rejected. Bank guarantee is not acceptable as EMD.

Tender  notice  and  tender  documents  are  also  published  in  Website  www.konkan 
railway.com,  which  can  be down  loaded.  In  case,  the  tender  documents  are  down 

kaoMkNa rolavao ka^pao-roSana ilaimaToD
         Konkan Railway 
Corporation Limited

( Baart sarkar ka ]pËma ) ( A Government of India Undertaking )
www.konkanrailway.com

http://www.konkan/
http://www.konkanrailway.com/
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loaded, Tenderer/s are required to pay nonrefundable cost of tender documents in the 
form prescribed in tender notice while submitting their offer. If they fail to furnish the 
requisite cost of tender document in prescribed form, their offer shall be rejected.
The cost of EMD shall not be merged with cost of tender form and shall be separately 
furnished.

Anticipating your participation in the tender
Yours faithfully

Chief Signal & Telecom Engineer
     for Konkan Railways Corpn.Ltd

• NOTE:    This Tender Notice is only for Approved list of Contractors with Konkan 
Railway Corporation Ltd of S&T Branch.
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KONKAN RAILWAY CORPORATION LIMITED

TENDER FORM

The Regional Signal & Telecom Engineer,
Konkan Railway Corporation Ltd,
Regional Railway Manager's office
MIDC, Mirjole
Ratnagiri – 415 639.

I/We ------------------------------------------------------------------------------------------have read the 
various conditions to tender attached hereto agree to abide by the said conditions. I/We 
also agree to keep this tender open for acceptance for a period of 90 days from the date 
fixed for opening the same and in default thereof, I/We will  be liable for forfeiture of 
my/our “Earnest Money”. I/we offer to do the works for Konkan Railway Corpn. Ltd, at 
the  rates  quoted  in  the  attached  schedule  and  hereby  bind  my  self/  ourselves  to 
complete the work in all respects within…………… from the date of issue of letter of 
acceptance.

1. I/We hereby bind  myself/ourself  to  complete  the  works  within  the  time  limits 
specified in the conditions of tender.

2. I/We also hereby agree to abide by the “Regulations for Tenders & Contracts for 
works”, “General Conditions of Contract 1991’ & “Standard Special Conditions of 
Contract”  of  Konkan  Railway  Corporation  Ltd.  as  amended  upto  date  &  the 
Additional special conditions of Contract annexed to the Tender & to carry out the 
works  according to the specifications for  materials  & works  laid  down by the 
Corporation for the present Contract.

3. I/We  acknowledge  that  “Regulations  for  Tenders  &  Contracts  for  works”, 
“General  Conditions  of  Contract  1991’  &  “Standard  Special  Conditions  of 
Contract”  as issued by Konkan Railway Corporation Ltd will  form part  of  the 
Tenders/ Contract documents even though they are not attached to the same.

4. I/We  hereby  declare  that  I/We  shall  employ  on  monthly  salaries  qualified 
experienced engineers in adequate numbers for the work to the satisfaction of 
Engineer in-charge.

5. A sum of Rs…….    /- is herewith forwarded as Earnest Money Deposit in the 
form of  DD drawn  in  favour  of  Konkan  Railway  Corporation   Ltd  payable  at 
Ratnagiri.  Without  prejudice  to  any  other  rights  or  remedies  available  to  the 
corporation the said full amount of EMD shall stands forfeited if.

a. I/We fail to keep the offer open for a period of 90 days (Ninety only) days 
from the date fixed for opening  of the tender or resile form my/our offer or 
modify the terms and conditions thereof in a manner not  acceptable to the 
Konkan Railways Corporation Ltd.

OR

b. I/We do not execute the Contract agreement documents within seven days 
after the receipt of acceptance letter issued by the Corporation that such 
documents are ready.
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OR

c.  I/We do not commence the work within fifteen days after  the receipt  of 
orders to that effect.

6. Until a formal agreement is prepared & executed, acceptance of this tender shall 
constitute  binding  contract  between  us  subject  to  modifications  as  may  be 
mutually agreed to between us & indicated in the letter of acceptance of my /our 
offer for this work.

SIGNATURE OF TENDERER(S)
                                                             

           Date:-    
           Address & Seal

Encl;- As per list of contents at top sheet & DD. No……….
Dtd……….. for Rs…………….

Signature of Witnesses:

1. …………………..

2. …………………..

3. …………………….   
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REGULATIONS FOR TENDERS AND CONTRACTS FOR WORKS

1.0 Meaning of Terms   : 

In these Regulations for Tenders and Contracts the following terms shall have 
the meanings assigned hereunder except where the context otherwise requires:

1.1. “Corporation” shall mean the Konkan Railway Corporation Limited, New Delhi 
acting through its Managing Director or any of the officers of the Corporation 
authorized to invite tenders and enter into contracts for works on his behalf.

1.2. “Chief Engineer” shall  mean the Officer in Charge of the Open Line of the 
Engineering  Department  of  the  Corporation  and  shall  include  the  Chief 
Electrical  Engineer,  Chief  Signal  &  Telecommunication  Engineer  and Chief 
Mechanical Engineer.

1.3. “Engineer  /  Engineer-in-Charge”  shall  mean  the  Executive  Engineer  or 
Divisional / District / Regional Engineer in executive charge of the works and 
shall also include the superior officers of the Engineering Departments of the 
Corporation i.e. the Deputy Chief Engineer /  Chief Engineer /  Deputy Chief 
Electrical  Engineer  /  Regional  Electrical  Engineer  /  Dy.Chief  Electrical 
Engineer / Dy.Chief Signal & Telecommunication Engineer / Regional Signal & 
Telecommunication  Engineer,  Deputy  Chief  Mechanical  Engineer  /  Senior 
Regional Mechanical Engineer.

1.4. “Engineer’s  Representative”  shall  mean  the  Assistant  Engineer  /  Senior 
Engineer  /  Assistant  Electrical  Engineer,  Assistant  Signal  and 
Telecommunication Engineer, Assistant Mechanical Engineer in direct charge 
of  the  works  and  shall  include  any  Inspector  of  the  Civil  Engineering, 
Electrical /  Mechanical or Signal and Telecommunication Department of the 
Corporation.

1.5. “Contractor” shall mean the person, firm or company who enters into contract 
with  the  Corporation  and  shall  include  their  executors,  administrators,  and 
successors and permitted assigns.

1.6. “Contract” shall mean and include the Agreement or Work Order, the accepted 
Schedule of Rates, the general conditions of contract, the special conditions of 
contract and additional special conditions of contract if any, the drawing, the 
specifications, the special specifications if any, and tender forms if any.

1.7. “Work” shall mean the work to be executed in accordance with the contract.
1.8. “Specifications” shall mean the specifications for materials, and works of the 

Konkan Railway Corporation issued under the authority of the Chief Engineer / 
Headquarters,  or  as  amplified,  added  to  or  superseded  by  special 
specifications if any.

1.9. “Drawing” shall mean the maps, drawings, plans and tracings or prints thereof 
annexed to the contract and shall include any modifications of such drawings 
and any further drawings as may be issued by the Engineer from time to time.

1.10. “Constructional  Plant”  shall  mean all  appliances or  things or whatsoever 
nature required for the execution, completion or maintenance of the work or 
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temporary works  (as hereinafter  defined)  but  does not  include materials  or 
other things intended to form or forming part of the permanent work.

1.11. “Temporary Work” shall mean all temporary works of every kind required for 
the execution, completion or maintenance of works.

1.12. “Site” shall mean the land and other places on, under, in or through which 
the  works  are  carried  out  and  any  other  lands  or  places  provided  by  the 
Corporation for the purposes of the contract.

1.13. “Period of maintenance” shall  mean the specified period of  maintenance 
from the date of completion of the works as certified by the Engineer.

2.0 Interpretation  : 

These Regulations for tenders and contracts shall be read in conjunction with the 
General Conditions of Contract which are referred to herein and shall be subject to 
modifications, additions or supersession by special conditions of contract and / or 
special specifications, if any annexed to the Tender Forms.

3.0Availability of Tender Documents  

3.1.The drawings for  the works  can be seen in  the office  of  Regional  Signal  & 
Telecom Engineer, Konkan Railway Corporation,  Ratnagiri at any time during 
office hours. The drawings are only for guidance of Tenderer(s). Detailed field 
drawings (if required) based generally on the drawings mentioned above will be 
given by the Engineer Incharge or his representative from time to time.

3.2.General  Conditions  of  Contract,  Standard  Special  Conditions  of  Contract, 
Additional Special Conditions of Contract for different types of works of Konkan 
Railway Corporation Limited and Specifications pertaining to the track works can 
be seen at the office of Chief Engineer, Konkan Railway Corporation, Belapur 
during office hours.

3.3.The  “General  Conditions  of  Contract”  together  with  its  correction  slips  and 
Standard  Special  Conditions,  Additional  Special  Conditions,  Additional 
Specifications for track works are not attached to the tender form. The same can 
be obtained from the office of the Chief Engineer Konkan Railway Corporation 
Limited, Belapur on payment of Rs.500/- or can be seen at Corporations website 
www.konkanrailway.com under  the  topic  Guidelines for  tenders & GCC for 
tenders under the Tenders section. 

4.0 Omissions and Discrepancies  :

Should a tenderer find discrepancies in, or omissions from the drawings or any of 
the tender Forms or should he be in doubt as to their meaning, he should at once 
notify  the  authority  inviting  tenders  who  may send a  written  instruction  to  all 
tenderers. It shall be understood that every endeavor has been made to avoid 
any error which can materially affect the basis of the tender and the successful 
tenderer shall take upon himself and provide for the risk of any error which may 
subsequently be discovered and shall  make no subsequent claim on account 
thereof.

http://www.konkanrailway.com/
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5.0 Contractors Credentials  :

5.1.A Tenderer / contractor who has not carried out works so far for this Corporation 
and is not borne on the Approved List of Contractors of the Corporation should 
furnish particulars regarding;

1. his position as an independent contractor;
2. his capacity to undertake and carry out works, satisfactorily, as vouched for by 

a responsible official or firm;
3. his previous experience on works similar to that to be contracted for, in proof of 

which  original  certificates  or  testimonials  may  be  called  for  and  their 
genuineness verified if need be, by reference to the signatories thereof;

4. his knowledge from actual personal investigation of the resources of the Zone 
or Zones in which he offers to work;

5. his ability to supervise the work personally or by competent and duly authorized 
agents;

6. his financial position; and 
7. an authorized copy of the Income-tax Clearance Certificate without which the 

tender will be liable for rejection.

5.2. Irrespective  of  the  fact  that  the  tenderer  has  previously  worked  on  the 
Corporation the Tenderer is / Tenderers are required to produce alongwith his / 
their tender an authorized copy of the Income-Tax Clearance Certificate or a 
sworn affidavit duly countersigned by the Income-tax Officer to the effect that he 
has / they have no taxable income. Documents testifying to the Tenderer’s / 
Tenderer’s previous experience and financial status should be produced when 
desired by the Corporation. 

6.0 Earnest Money  :

6.1.The tender must be accompanied by earnest money as specified in the Tender 
Notice  in  the  form of  Demand Draft/  Pay Order  from Nationalised Banks or 
approved Schedule Banks only in favour of Konkan Railway Corporation Ltd., 
Ratnagiri, payble at Ratnagiri. Tenders not accompanied by the Earnest Money 
Deposit will be summarily rejected.

6.2.The tenderer shall hold the offer open till such date as may be specified in the 
tender. It is understood that the tender documents have been sold / issued to the 
tenderer and the tenderer is being permitted to tender in consideration of the 
stipulation on his part after submitting his tender, he will not resile from his offer 
or modify the terms and conditions thereof in a manner not acceptable to the 
Chief Engineer / Regional Engineer of the Corporation. Should the tenderer fail 
to observe or comply with the foregoing stipulation, the amount deposited as 
security of the due performance of the above stipulation shall be forfeited to the 
Corporation. If the tender is accepted, the amount of earnest money will be held 
as security deposit for the due and faithful fulfillment of the contract. The earnest 
moneys of the unsuccessful  tenderers will  have as hereinbefore provided be 
returned  to  the  unsuccessful  tenderer  within  a  reasonable  time  but  the 
Corporation  shall  not  be  responsible  for  any  loss  or  depreciation  that  may 
happen to the security for the due performance of the stipulation to keep the 
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offer open for the period specified in the tender documents or to the earnest 
money while in their possession, nor be liable to pay interest thereon.

6.3.Standing  Earnest  Money  Deposit:    Those  Contractors  whose  names  are 
appearing on the Approved List of Contractors of Konkan Railway are eligible to 
deposit Earnest Money in the form of Standing Earnest Money Deposit. In such 
cases, tenderers / contractors need not pay separate Earnest Money Deposit 
while submitting their tenders. However, tenderer / contractor should bear it in 
mind  that  in  case the  tender  is  withdrawn  for  whatever  reason,  the  earnest 
Money Deposit required for the work under consideration will be forfeited from 
the Standard Earnest Money available. Unless and until the contractor makes 
good the SEMD he will not be allowed to participate in further tenders. Further, if 
the contractor resiles for three times from his quoted rates, the name of such 
contractor will be liable for removal from the approved list. SEMD not converted 
in SD.

This  amount  would  not  be  adjustable  towards  the  Security 
Deposit  for  individual  contracts  obtained  by  the  tenderer/contractor.  A  tenderer 
wishing  to  tender  for  a  work  whose  earnest  money  is  more  than  his  Standing 
Earnest Money, has to deposit the full Earnest Money afresh. He can not get the 
advantage of depositing only the difference.

.

7.0 Form of Quotation  : 

8.1.The tender shall be submitted in one of the following forms as will be prescribed 
in the tender schedule.

i. Quoting a percentage above or below or at par with the rates shown in the 
schedule.

ii. Individual rates for each item of the tender schedule.

8.2.The percentages / rates should be clearly quoted in figures, and in words. In 
case of any discrepancies between the percentages / rates quoted in figures and 
in words, the percentage / rate quoted in words will  be treated as final.  The 
same will be considered as the true offer of the tenderer / tenderers.

8.3.Tenders  with  quotation  in  contravention  to  the  instructions  contained  in  the 
tender schedule are liable to be rejected.

8.0 Care in submission of tenders  :

9.1.The tenderer shall visit the site of work and ascertain for himself the conditions 
of work, viz. approach roads and accessibility, availability of materials, electric 
power, water for work and drinking purposes, site for Labour camps, stores, go 
downs, extent of lead / lift in work, availability of skilled and unskilled Labour etc. 
that may be encountered in the course of execution of work. In short, he should 
familiarize himself  fully  with  the conditions obtaining at  site  and FURNISH A 
CERTIFICATE TO THIS EFFECT, in the proforma appended to the tender form.

9.2.Before submitting a tender, the tenderer will be deemed to have satisfied himself 
by actual inspection of the site and locality of the works, that all conditions liable 
to be encountered, during the execution of the works are taken into account and 
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the  percentage  /  rate  he  enters  in  the  Tender  Forms  is  adequate  and  all 
inclusive to accord with the provisions in Clause 36 of the General Conditions of 
Contract for the completion of works to the entire satisfaction of the Engineer.

9.3.When work is tendered for by a firm or company of contractors, the tender shall 
be signed by the individual legally authorized to enter into contract commitments 
on their behalf.

The Corporation will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made subsequent to the 
execution of the contract. It may, however, recognize such power of attorney 
and changes after  obtaining proper legal  advice, the cost of which will  be 
chargeable to the Contractor.

9.4.Tenders containing erasures and alterations of the tender documents are liable 
to be rejected. Any corrections made by the Tenderer / Tenderers in his / their 
entries must by attested by him / them.

9.5.Should  a  tenderer  be  a  retired  engineer  of  the  gazetted  rank  or  any  other 
gazetted  officer  working  before  his  retirement,  whether  in  the  executive  /  or 
administrative  capacity  or  whether  holding  a  pensionable  post  or  not  in  the 
Engineering Department of any of the Railways owned and administered by the 
President of India for the time being or should a tenderer being partnership firms 
have as one of its partners a retired engineer, or a retired gazetted officer as 
aforesaid or should a tenderer being an incorporated company have any such 
retired engineer or retired officers as one of its director, or should a tenderer 
have  in  his  employment  any  retired  Engineer  or  retired  gazetted  officer  as 
aforesaid the full information as to the date of retirement of such engineer or 
gazetted officer  from the  said  service  and in  cases where  such engineer  or 
officer had not retired from government service atleast two years prior to the 
date of the submission of the tender as to whether permission for taking such 
contract, or if the contractor be a partnership firm or an incorporated company or 
to become partner or Director as the case may be or to take employment under 
the contractor, has been obtained by the tenderer or the engineer or the officer 
as the case may be from the President of India or any officer duly authorized by 
him in his behalf shall be clearly stated in writing at the time of submitting the 
tender. Tender without the information above referred to or a statement to the 
effect that no such retired engineer or retired gazetted officer is so associated 
with the tenderer as the case may be shall be liable for rejection.

9.6.Should a Tenderer or Contractor being an individual have a relative employed in 
gazetted capacity in the any of the Engineering Departments of Corporation, or 
in  the  case  of  partnership  firm  or  company  incorporated  under  the  Indian 
Company Law should a partner of a relative or the partner or a shareholder or a 
relative of a shareholder be employed in gazetted capacity in the any of the 
Engineering  Dept.  of  the  Corporation  the  authority  inviting  tenders  shall  be 
informed of the fact at the time of submission of tenders, failing which the tender 
may be rejected, or if such fact subsequently comes to light the contract may be 
rescinded  in  accordance  with  the  provision  in  Clause  62  of  the  General 
Conditions of Contract.

9.7.For works of special nature requiring use of special equipments, the tenderer 
shall give a comprehensive list of plant and machinery which he Proposes to use 
in the construction of the present works, together with their make, current values 
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and identifications No. etc. and also to indicate how many are readily available 
with him at the time of tendering for this work.

9.0 Validity of Offers  :

The Tenderer shall keep the offer open for a minimum period of 90 days from the 
date of opening of the tender within which period the tenderer cannot withdraw 
his  offer  subject  to  the  period  being  extender  further  if  required,  by  Mutual 
agreement from time to time. Any contravention of the above condition will make 
the tenderer liable for forfeiture of his earnest money / Standing Earnest Money 
Deposit.

10.0 Receipt and opening of tenders  :

11.1. Tenders must be enclosed in sealed covers superscribed the name of the 
work, tender no. and must be sent by Courier / Registered Post to the address of 
Regional  Signal  & Telecom Engineer,  Konkan Railway Corporation  Ltd, 
Mirjole, M.I.D.C. Ratnagiri – 415639  so as to reach this office not later than the 
time and date specified in Tender Notice for the receipt of tenders or deposited 
in the special box allotted for the purpose in the office of  Regional Signal & 
Telecom Engineer,  Konkan  Railway  Corporation  Ltd,  M.I.D.C.  Mirjole 
Ratnagiri.  The Tenders will  be opened at the time and date specified in the 
tender notice.

11.2. At the stipulated time and place, tenders received for a work shall be opened 
by the Authorised Officials of the Corporation and where practicable, the names 
of tenderers and the rates tendered by them read out in presence of such of the 
intending tenderer, or their agents as may attend.

11.0 Non-compliance with any of the conditions set forth herein above is liable to 
result in the tender being rejected.
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12.0 Right of Corporation to deal with Tenders  :

13.1. The Corporation reserves the right to not to invite tenders for any work, or to 
invite open or limited tenders, and when tenders are called to accept a tender in 
whole or in part or reject any tender or all tenders without assigning reasons for 
any such action.

13.2. It shall not be obligatory on the said authority to accept the lowest tender and 
not tenderer(s) shall demand any explanation for the cause of rejection of his / 
their tender.

13.3. If  the  tenderer  deliberately  gives  /  tenderers  deliberately  give  wrong 
information  in  his  /  their  tender  or  create  /  creates  circumstances  for  the 
acceptance of his / their tender, the Corporation reserves the right to reject such 
tender at any stage.

13.4. If a tenderer expires after the submission of his tender or after the acceptance 
of his tenders the Corporation shall deem such tender cancelled. If a partner of a 
firm  expires  after  the  submission  of  their  tender  or  after  the  acceptance  of 
tenders the Corporation shall  deem such tender as cancelled unless the firm 
retains its character.

13.0 Negotiation  :

Should the Corporation decide to negotiate with a view to bring down the rates 
the  original  offer  will  still  be  binding  in  case  nothing  Materializes  out  of  the 
negotiation.

14.0 Execution of Contract Documents  :

15.1. The successful tenderer(s) shall be required to execute an Agreement with 
the Konkan Railway acting through the Chief Engineer / Deputy Chief Engineer / 
Regional Engineer / Executive Engineer of the Konkan Railway for carrying out 
the work according to the Terms & Conditions of the Contract.

15.2. The Tenderer whose tender is accepted shall be required to appear at the 
office of the Chief Engineer / Regional Railway Manager as the case may be in 
person,  or  if  a  firm  or  Corporation,  duly  authorized  representative  shall  so 
appear, and to execute the contract documents within Seven days after notice 
that the contract has been awarded to him. Failure to do so shall constitute a 
breach of the agreement effected by acceptance of the tender in which case the 
earnest money accompanying the tender shall be forfeited by the Corporation as 
liquidated damages for such default.

15.3. Every  contract  shall  be  complete  in  respect  of  the  documents  it  shall 
constitute. Not less than 5 copies of the contract documents shall be signed by 
the  Competent  Authority  and  the  contractor  and  one  copy  given  to  the 
contractor.
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15.4. All expenses in drawing up the agreement and the cost of stamp duty if any 
shall be borne by the Konkan Railway Corporation Ltd.

15.5. The term “Correction Slip” wheresoever mentioned in the tender document 
shall include addendum slip, corrigendum / correction slip or both
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CERTIFICATE

I/We hereby declare and certify that I/We have inspected / investigated the 
site(s) of work and have fully familiarize myself / ourselves with all aspects 
of constructional restraints such as accessibility, working conditions, geo-
physical / terrain conditions etc., whereupon only rates have been quoted 
by me / us.

                Signature of tenderer :
         Date & Address :
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ADDITIONAL SPECIAL CONDITIONS OF CONTRACT

1. GENERAL SCOPE OF WORK :

2.  Contractors Scope of Work:
       Following works are required to be done by the contractor as per     
       tender schedule in connection with S&T portion of work

i. Supply of signalling and quad cables, MSDAC with all accessories, relays, relay 
racks,  location  boxes,  signal  posts  and  power  supply  system/augmentation 
thereof and other items as per details in the tender schedule.

ii.  Execution  of  indoor  &  outdoor  work  involving  trenching  ,  cable  laying, 
termination of cables, quad cable jointing, foundation /erection/wiring of location 
boxes and signals

3.     Corporation’s  Scope of Work:

             Following works to be done by Railways: -
i. Provision of 230V AC mains supply at Station for functioning of power supply 

equipments.
ii. At stations/locations where required power supply is available, 24V /60V DC 

input shall be provided by Railways.
iii. At adjoining stations/LC gates, interfacing of new circuits/additional circuits 

(wired by contractor) with the existing circuits shall be done by Railways.
iv. Supply of approved cable route plan indicating track crossing /girder bridges/ 

culverts/platforms etc.
v. Supervision of each and every activity such as trenching, laying of all cables, 

jointing, termination and making of straight joints etc.
vi. Joint testing of Quad and other cables.
vii. Co- ordination with other departments of the Railways.

4.  Materials & Workmanship

4.1.All the materials and workmanship used in this work shall be of extremely good 
quality  and high  class in  every  respect  and is  expected to  give  trouble free 
service.

4.2.The equipments/materials as per RDSO specifications are to be procured from 
the  RDSO  approved  sources  only.  The  guidelines  stipulated  for  stores’ 
procurement will hold good for procuring these items from RDSO approved Part 
I  and  Part  II  sources,  where  both  sources  are  available.  The  major/bulk 
procurement should be done from RDSO approved Part I and only educational 
orders should be placed on RDSO approved Part II. Present stipulations states 
that maximum 15% of the total quantities can be procured from RDSO approved 
Part II source. The items so procured from RDSO approved Part I and Part II 
firms in 17:3 proportions should strictly match in their specification, size, quality, 
configuration  so  that  they  are  interchangeable/replaceable.  The 
equipments/materials as per RDSO specifications can be taken fully from RDSO 
Part II approved sources only if there are no Part I RDSO approved sources for 
the same.

4.3.All the materials should be strictly as per the Specifications indicated. All  the 
materials to be supplied by the Tenderer are to be supplied at the nominated 
Maintenance  Depot.  The  loading,  unloading  and  transportation  of  these 
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materials from the Depot to the site of work at a later stage will have to be done 
by the Tenderer at his own cost. Alternatively, if the site of work is ready and 
work is in progress, physically, the materials can be brought to the site directly 
and supplied. The security of the material brought to the site of work will remain 
with the Tenderer. The Tenderer will have to furnish a Bank Guarantee from a 
Nationalized /Scheduled Bank for an equivalent amount before the payment is 
claimed for such materials.

4.4.Materials  required to  carry out  this  work  if  supplied by the Railways,  will  be 
issued at the nominated Depots. The contractor will have to load, transport these 
materials to the site of work and unload at his own cost. Empty cable drums and 
balance materials after completion of work, if any should be returned back at the 
nominated Depot of the nominated Section Engineer (S&T).

4.5.The cost of transit insurance required as per rules will be borne by the tenderer.
4.6. Cable laying work will be generally done according to the details of Cable Plan 

and  instructions  issued  by  S&T  Engineer  in  charge  of  work.  Whenever  the 
dimensions of cable Trenches as mentioned in the Tender Schedule are not 
easily achievable due to terrain conditions, then payments will  be made on a 
pro-rata  basis,  for  the  dimensions  achieved.  The  specific  approval  of  the 
Regional Signal & Telecom. Engineer, will be required for such dispensation.

5. Inspection of Materials

5.1.The Electrical Signaling materials, to be supplied by the Tenderer and as per 
RDSO’s Specification / Drawing will have to be procured from RDSO approved 
firms only and will be supplied duly inspected by RDSO. The list of materials to 
be inspected by RDSO is indicated in Schedule.

5.2.Other signalling items to be supplied by the Tenderer and to be inspected by 
RITES are mentioned in the Schedule.

5.3.The items nominated to be inspected by consignee are also indicated in the 
Schedule.

5.4.Signaling items not inspected by RDSO/ RITES for any reason, will be inspected 
by the Consignee/Authorized Representatives of Corporation.

5.5.Whenever  materials  are  inspected  by  Authorized  Representatives  of  the 
Corporation/ Consignee, the Tenderer will be required to furnish manufacturer’s 
Guarantee Certificate along with other related details of material/items.

5.6.The Corporation shall have full power to reject any material that it may consider 
to  be  defective  or  inferior  in  quality,  workmanship,  or  otherwise  not  in 
accordance with the Specification and the Corporation’s decision shall be final, 
even though they might have been inspected by RDSO/RITES. The Tenderer 
shall remove forthwith any such material rejected and replace them promptly at 
his own cost.

5.7. Inspection Charges of RDSO and RITES will be borne by the Tenderer.
5.8.The Tenderer shall furnish guarantee of materials/ equipments supplied by him 

for a period of one year after commissioning for trouble - free performance. Any 
defects noted during this period will have to be rectified by him promptly at his 
own cost.
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6. PERIOD  OF  COMPLETION:   04  Month  from  the  date of  issuing  of 
acceptance letter.

7. Programme of Work : 

a. Along with the Tender Contractor shall submit his programme in the 
form of CPM net work/PERT charts for completing the work,

b.  The Contractor shall along with the Tender submit List of personnel, 
organization  available  on  hand  &  proposed  to  be  engaged  for  the 
subject work.

c. List of plant & machinery available on hand (own) & proposed to be 
inducted (own &hired to be given separately) for the subject work

d. The Corporation also reserves the right to terminate the Contract if at 
any stage of review of progress of the work; the agreed programme(s) 
are not adhered to within a margin of 10%.

8. TIME  LIMIT:  Time  is  the  essence  of  the  contract  and  the  tenderer  / 
contractor is required to complete the work within the period of completion.

9. Penalty: The time for completion of the works by the date or extended date 
fixed for completion shall be deemed to be of the essence of the contract 
and if the Corporation shall, if satisfied that the delay in completion of work 
has occurred on Contractor’s account, then penalty shall be imposed at the 
rate of sum equivalent to 1% (one percent) of the contract value of the work 
for delay for a period of  for each week or part and allow the Contractor 
further extension of time as the Engineer may decide. If the Corporation is 
not satisfied that the works can be completed by the Contractor or in the 
event of failure on the part of the Contractor to complete the works within 
the further extension of time allowed as aforesaid the Corporation shall be 
entitled, without prejudice to any to any other right or remedy available in 
that  behalf,  to  forfeit  the  Contractor’s  security  deposit  and  rescind  the 
contract  under  clause  61.1  of   G.C.C  conditions  whether  or  not  actual 
damage is caused by such default.

10. MAINTENANCE PERIOD: 6 months from the date of completion of work.
11. VARIATION CLAUSE: In modification to variation clause para 42(1)(i)  of 

GCC,  the  following  is  added  in  the  Para.  As  per  correction  slip  no.  5 
circulated vide letter no. G.202/SOPGEN/2001/1 dated 17.6.03.In case the 
agreement value goes beyond +25%, a regulatory mechanism as part of the 
contract  itself  should be built  in.  For  the first  15% increase in  the value 
beyond 25% of agreemental value, the rates will have a reduction of 2% in 
the incremental value of the agreement and for the next 10% increase in the 
value, rates will have an additional reduction of 2% in the future incremental 
value of the agreement. However if the prevailing rate of any item at the 
time of variation is less than the above rates, then the lower of the two rates 
will be applicable.

12.All the tools & Measuring Instruments, required for installation & Testing will 
have to be brought by the tenderer at his own cost. S &T Officers / staff will 
be associated with the Testing & commissioning of the work in addition to 
the  interfacing  of  new/additional  circuits  with  the  existing  circuits  . 
Installation  practices  of  all  signaling  gears  should  be  as  per  the  ‘Signal 
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Engineering  Manual  ‘  (New)  and  to  suit  the  latest  correction  slips  and 
Railway practices in vogue.

13. All the works shall be executed with contractor’s men, materials, tools and 
plant,  equipment  etc.  including  cement  and  steel.  Only  diplorry  may  be 
spared to the contractor on returnable basis. However, contractor shall be 
responsible for safe usage of the diplorry as prescribed in G&SR of Konkan 
Railway and maintenance of diplorry.

14. It shall be clearly understood that the contractor is personally responsible for 
any omission and commission on the part of men engaged by him. In case 
of any damages to railway/public property or injurious to the traveling public 
on account of failures of contractor to adhere to safety or resulting in an 
accident, the cost of damages will be recovered from the contractor from 
this work or other on going works. In addition, the contractor will  also be 
liable for criminal prosecution as per extent rules.

15.The  contractor  shall  not  start  any  work  without  the  presence  of  railway 
supervisor or his representative and contractors supervisor at site.

16.The  Engineer-in-charge  shall  approve  the  methodology  proposed  to  be 
adopted by contractor, with a view to ensure safety of trains, passengers 
and workers and he shall also ensure that the methods and arrangements 
are actually available at site before start of the work and the contractor’s 
supervisors and the workers have clearly understood the safety aspects and 
requirements to be adopted/followed while executing the work. There shall 
be an assurance register kept at each site, which will have to be signed by 
both  i.e.  Corporation  Supervisor  or  his  representative  as  well  as  the 
contractor’s  supervisor  as  a  token of  their  having  understood the  safety 
precautions to be observed at site.

17. It should be specifically noted that some of the detailed drawings may not 
have  finalized  by  the  Corporation  and  will  therefore,  be  supplied  to  the 
contractor as and when they are supplied on demand. 

a. No compensation whatsoever  on this  account  shall  be  payable  by the 
Corporation. 

b. No claim whatsoever will be entertained by the Corporation on account of 
any  delay  or  hold  up  of  the  works  arising  out  of  delay  in  approval  of 
drawings, changes, modifications, additions, omission and site lay out plan 
or detailed drawings and design and or late supply of such materials as 
are required to be arranged by the Railway or due to any other factor on 
Railway account.

c. No claim for idle labour and or idle machinery etc. on any account will be 
entertained. 

d. Similarly,  no claims shall  be entertained for business loss or any such 
loss.

18. PRICE VARIATION  :  The prices quoted by the Tenderer shall be firm and 
will hold good till the completion of the works and no additional claims will 
be  admissible  on  account  of  any  price  variation  or  fluctuation  in  market 
rates. All rates mentioned in the schedule are deemed to be inclusive of all 
taxes, inclusive of sales tax and excise duty, or any other taxes imposed by 
the State/Central Govt. authority. During the currency of the contract, if any 
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additional taxes are levied by the state/central Govt, it will be on contractor’s 
account  and  the  Corporation  will  pay  no  additional  amount.  The  prices 
quoted by the tenderer(s) and accepted by the Railway shall be firm and 
hold good till the completion of the works and no additional claims will be 
admissible on account of any price variation or fluctuation in market rates.

19 A ) PAYMENT OF BILLS :

i. Measurements of the work done will be taken by Engineer’s Representative 
in the presence of the Contractor.

ii. Based  on  the  abstract  of  measurements  issued  by  the  Engineer’s 
Representative, the contractor is required to submit monthly bills. In case of 
no progress, ‘NIL’  bill  will  be submitted to the Engineer-in-charge by the 
Contractor. In case contractor is not desirous of taking a bill for whatever 
reasons, he may submit ‘NIL’ bill to the Engineer-in-charge.

iii. As soon as the bills are received in the office of the Engineer-in-charge, 
75% of the bill amount after affecting statutory recoveries will be released 
within a week’s time.

iv. Balance  25%  of  the  bill  amount  subject  to  modifications  if  any  will  be 
released after test check and technical check and before passing the next 
bill. No fresh bill be passed until the previous bill is paid completely.

v. All the bills shall be accompanied by a statement of claims signed by the 
Contractor  or his  authorized representative.  In case of  no claims a ‘NIL’ 
claim certificate shall be submitted, unless the claim statement.

vi. For wrong claims or false measurements recorded with malafied intentions, 
the contractor shall be severely penalized. For first time mistake, penalty of 
1% of the contract value will be recovered from contractor’s due bill. If the 
contractor make the mistake second time, contract shall be terminated and 
contractor debarred next 3 years from tendering for Konkan Railway Works.

19 B)  Mode of Payment – Payment will be made by E-Payment System for 
necessary bank account details shall be furnished by the contractor.

          19 C)  Bill paying authority :-  Bill will be passed and payment will be 
                 arranged by Sr.RAO/RN.

 Depending  upon  the  availability  of  power  supply  at  site,  the  Corporation  may 
consider the request for arranging the power supply on payment basis. If any power 
supply connection is required for any work, contractor shall submit their request for 
electric connection to Engineer-in-Charge on payment basis as per rate applicable at 
that  location  for  supply  of  power  to  outsiders.  If  it  is  found  that,  power  supply 
connection  is  taken  without  permission,  penalty  will  be  imposed  as  decided  by 
Engineer-in-Charge. Decision in this regard will be binding on the contractor.

19. Excavation  work:  The  rate  of  excavation  (including  trenches)  includes 
disposal  of  the  excavated  material  (wherever  required)  beyond  Railway 
boundary or as directed by Engineer-in-charge. Contractors shall make his 
own  arrangements  (pumps  etc)  for  dewatering  &  drainage  of  water  if 
encountered  during  the  process  of  excavation  or  due  to  rains.  The 
Contractor shall not be liable to claim any extra payment on this account.

20.After completion of work, the site shall be cleared of all muck and debris 
within period of 10 days from the date of completion of work. If contractor 
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fails to do so, the muck/debris will be got removed by another agency and 
the cost will be recovered from the contractor.

21. Materials issued by Corporation:  The Contractor shall  fully account  for 
the materials issued to him. All  unused material  shall  be returned to the 
Corporation’s  nominated  Stores  Depot  at  Ratnagiri  and  Madgaon.   The 
decision regarding usability of the returned material shall be taken by the 
Depot-in-charge whose decision will  be final and binding. The DS 8 note 
should record the condition of the returned material, certified by DSK, in the 
absence of which it will be treated as scrap while finalizing the bills & cost of 
the material  will  be recovered at the same rate for non return of unused 
materials. The handling and transportation in this regard shall be arranged 
by the Contractor at his cost. Recovery shall be made from bill of contractor 
non-return of unused material / returned in non-useable condition at  twice 
the prevailing procurement cost at the time of last issue, viz. 2 x (Purchase 
price +5% freight only). 

22. Contractor should arrange for the look out men at both ends of worksite to 
protect  the  track  as  well  as  to  warn  his  labours  working  at  site  about 
movement of  trains.  If  contractor fail  to deploy labours for  protecting the 
track, Corporation will arrange the look out men and recovery will be made 
as per extant rules. No compensation will be paid by the Corporation is case 
of injury or death to contractor’s workers and the Contractor shall indemnify 
the  Corporation of  any responsibility  in  this  regard.  The contractor  must 
obtain Group insurance in respect of his workers.

23. DETAIL  INSTRUCTIONS  IN  ORDER  TO  ENSURE  THE  SAFETY  OF 
RUNNING TRAINS.

a. Handing over of work site to contractor : A written letter shall be issued 
from the supervisor along with a sketch indicating the jurisdiction of railway 
boundary,  working  area  of  the  contractor  indicating  danger  mark  for 
infringement of machine working adjacent to railway alignment.

b. Layout Plan : A layout plan for OFC cable / electrical cable shall also be 
indicated in the work site plan which shall jointly be signed by the supervisors 
of all the concerned department i.e. Engineering, S & T and Electrical.

c. Entry of machinery in railway premises : After taking over the work site by 
the  contractor  from  the  supervisor  concerned,  he  shall  take  a  written 
permission from the supervisor for deploying the machines at actual work site. 
He shall also certify that the machine is stationed at a safe spot at the end of 
the day and mark such spot on the work site plan itself.

d. Depositing key of the machines to the concerned Railway supervisor: 
After  stabling  the  machineries  at  the  nominated  place  by  the  concerned 
supervisor,  the  contractor  shall  deposit  the  key of  the machinery with  the 
railway supervisor. Next day for starting the work, the concerned supervisor 
will  hand over  the key to  the operator  of  the machine only  for  the actual 
deployment of the machine for the work and no miscellaneous work or main 
work shall be permitted without the presence of railway supervisor.

e. Withdrawal of machines from the work site after completion of work: Even for 
the purpose of withdrawal of machines from work site or from the place of 
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stabling, or any movement of machine likely to infringe track, the contractor 
has to  take  written  permission from the  supervisor.  In  order  to  avoid  any 
unusual occurrence like slipping of boulder, slipping of machinery which may 
endanger  running  traffic,  no  contractor  shall  be  permitted  to  remove  the 
machine in absence of railway supervisor. The railway supervisor shall furnish 
the certification for successful removal of machinery from the work site. In the 
absence  of  such  certificate  work  will  be  treated  as  incomplete  and  all 
responsibility will lie with the contractor and supervisor.

f. Vehicles  and  equipments  of  contracts  can  be  drafted  by  Railway 
administration in case of accidents/natural calamities involving human lives.

24.Contractor should deploy sufficient number of labours, machineries, tools 
and plants to carry out the work in such way that work shall be complete in 
targeted time.

25. Before tendering,  tender/contractor shall  inspect  the site and get  himself 
acquainted  about  availability  of  labours,  materials,  approach  road  and 
working condition etc.
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ADDITIONAL STANDARD SPECIAL CONDITIONS FOR TRACK WORKS

1. The Contractor shall not start any work on the track under traffic conditions without 
the presence of the corporation’s representative at site. In case the Contractor or 
his representative starts any work in absence of the Engineer’s representative it 
shall  be  treated  as  unauthorized  and  illegal  tampering  with  the  track  and  the 
contractor shall be liable for action under the Indian Railway Act.

2. In case any train is detained at the approach of work site or at a station on account 
of its passage being considered unsafe by Corporation’s representative due to bad 
workmanship of contractor or the track parameters being unsatisfactory for safe 
passage of trains, or due to the contractor leaving the work unfinished or due to 
work being delayed by the contractor, the corporation shall be entitled to recover 
detention charges from contractor’s bills or security deposit or any other dues etc. 
as  per  clause  9.1  of  special  conditions  of  contract.  Detention  to  trains  as 
determined by the corporation shall be final and binding upon the contractor.

3. In  case  an  accident  occurs  at  the  work  site  and  the  findings  of  the  Enquiry 
Committee set up by the Corporation to investigate the cause of the accident shall 
be final and binding on the Contractor. If  Contractor is held responsible for the 
accident,  the contract shall  liable to be terminated forthwith notwithstanding the 
provisions of the General conditions of Contract.

4. Irrespective of invoking provisions of clause 3 as above-mentioned or otherwise, 
penalty upto an upper limit of 10% of the total cost of the work may be imposed in 
case  an  accident  occurs  due  to  Contractor’s  negligence  as  decided  by  the 
Corporation  whose  decision  shall  be  final  and  binding  on  the  contractor.  The 
Contractor is also liable for prosecution if loss of life is involved.

5. The work shall  be so carried out that there is no infringement to the Railway’s 
Schedule of Dimensions.

6. Not withstanding the provisions of clause 62 of General Conditions of contract, the 
Corporation reserves the right to terminate the contract with immediate effect if the 
Contractor  is  found  responsible  for  any  breach  of  rule  which  affects  the  safe 
running of trains without giving any notice to the contractor.

7. The contractor shall proceed with the work in a systematic manner so as to ensure 
that stretch of track under speed restrictions and its duration are the minimum. The 
decision of the Engineer in this respect shall be final and binding.

8. The Contractor’s technical supervisor shall be present at work site, at all  times, 
when the work is being executed. The contractor shall employ adequate number of 
workers to give consistent and desired progress per day.

9.  The contractor shall arrange for the safe custody of the Corporation’s materials 
supplied/hired to him. In case of loss of Corporation’s materials the Corporation will 
recover the cost as per extant rules.

10.Site order books, progress register material issue register and Hindrance register 
shall be maintained at site and entries will be recorded on day-to-day basis in the 
registers and signed jointly by Engineer’s representative and by contractor or his 
authorized representative.

11.For executing the works the contractor has to arrange his own tools, plant and 
equipment,  unless  otherwise  stated  in  the  schedule.  Corporation  shall  provide 
equipment which are specifically mentioned in the description/specification of items 
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in the schedule. In all other cases, hire charges as per extant rules for the tools, 
plant  and  equipment  supplied  by  the  Corporation  to  the  contractor  will  be 
recovered from his bills/security deposit/or any other dues.

12.Provision of Temporary speed restriction boards, and their lighting etc. shall  be 
arranged by the corporation. 

13.Rails,  sleepers and permanent  way fittings shall  be handled carefully so as to 
avoid  any  damage rendering  them unsuitable  for  use  (concrete  sleepers  shall 
preferably be handled by mechanical equipments). The cost of damages if any will 
be recovered from the contractor’s bills/security deposit/other dues.

14.  Proper care should be taken to protect the track as well as OFC/Electrical cables 
from  damage  during  the  execution  of  works.  If  damage  is  occurred  due  to 
negligence of contractor penalty of Rs.1.0 lakh or actual cost which ever is more of 
each incidence should be levied and binding on the contractor.

15.Traffic  blocks required to carry out certain track works  will  be arranged by the 
Corporation. Actual block will depend on flow of traffic and there may be variations 
in  availability  of  block  vis-à-vis  those  planned.  The  wastage  of  labour,  if  any, 
occurring on account of non availability of block would not be paid for. No claims 
on such account shall be entertained.

16.When materials  are  being  moved on track  under  para  1120 of  Indian  Railway 
P.Way Manual  by material  trolley/diplorry,  movement  shall  be permitted  strictly 
under  the  control  and  supervision  of  Engineer’s  representative  holding  a 
competency certificate for working lorries/trollies in the section. When materials are 
moved on material  trolley/diplorry  under  para  1120(4)  of  IRPWM without  block 
protection,  unloading/loading of  the material  trolley/lorry  to  permit  movement of 
trains may become necessary. Such incidental loading(s)/ unloading(s) shall not 
entail measurement for payment.

17. In the course of execution of any of the works specified in the schedule, if any 
damage occurs  to  rails,  sleepers  or  other  permanent  way materials,  rendering 
them unsuitable for use, cost of the materials damaged shall be recovered by the 
Corporation from the contractor as per extant rules.

18. All the tools, plants, equipments and other materials used by the contractor shall 
be of approved type only. 
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                               SCHEDULE – (A)

SCHEDULE OF WORK - CABLE LAYING.
                                                 

Sr   Description of Work           Unit Rate  SE/RN  SSE/KKW   Total   Total 
No                                 Qty                                 Amount 

1. Excavation of cable trench as   Mtr  28.52  1200   1850    3050    86986.00
Per cable route plan,1.0 Mtr 
deep  and 300 wide along side
the track  in normal soil/ 
strata, conferming to dist-
ance as per cable route  plan
and  refilling after cable 

  laying. This work includes  
covering of cable laid in 

   trench by loose soil for a 
   layer    of   50    mm    
   thickness approximately before
   covering  by stone,bricks
   clearing  of    route, bushes 
   etc. The work shall be done
   as per  the instruction of  
   Railway Engineer at site. In 
   case depth  of trench is not
   achivevable  due  to site 
   conditions proportionl payment
   will be made. 

2. Laying  of  signalling/Power   Mtr  3.05   2400   3700    6100    18605.00
  /Telecom cables  of  various
   cores/sizes in trenches/pipes 

3. Preparation of cable duct      Mtr  276.21  225   225     450     124294.50
   150mm x  300 mm deep for 
  laying of  cables in rocky  
   area and refilling the duct 
   (after  cable laying) with 
   Concrete mixture of propor-
   tion   1:3:6  and grouting 
   the ends at either side of
   the  rocky  portion  using 
   concrete mixture with cont-
   ractor's own cement and  
   other material.       

4. Excavation  of cable trench    Mtr  64.47    50     50    100     6447.00
   1.0 mtr deep  and  300  mm 
   wide  across  the track,  
   for  track   crossing   and
   refilling.   The work shall
   be  done as per extant prac-
   tice on KRCL  and instruct-
   ion  of Railway Enginner  at 
   site. 
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Sr   Description of Work          Unit Rate  SE/RN  SSE/KKW  Total   Total   
No                                Qty  (Rs)                        Amount(Rs) 

4.  Supply  of  Second   class    No   1.62  12000   18500  30500    49410/-
    Country bricks  of  standard
    size  225mm  x 100mm X 65mm 
   (Approx.) 

6. Placing  of bricks across      No   0.15  12000   18500  30500     4575/-
   The trench as  per  instruct-
   tions  of  site   in charge 
   over the bed of loose soil 
   on already laid cables.    

7. Placing  and securing of       NO   6.62    45      40    85      562/-
   Cable route markers in 
   trenches at the specified
   interval  and at divers-
   ions,  joints etc along  
   the cable route.  The work
   shall  be done as per 
   extant practice on KRCL &
   the  instruction  of
   Railway Enginner at Site.   

8. Laying of DWC/RCC/GI Pipes     Mtr 33.33    50     50     100     3333/-
   Along with track and road,
   crossing, platforms,cut- 
   ting etc.    

9. Transporting  charges for     Drum 843.50    7      7      14     11809/-
   Signaling cables  from  
   nominated  KRCL  stores
   depot  at  Ratnagiri to 
   the site  of work

10.Supply of phenolic  10mm       No.  3150     2      2       4     12600/-
   Thick sheet grade P3 in 
   standard size  of  1.22 X
   1.22 mtrs as per spec.No.
   IS  2036 of 1974 (Hylem 
   Sheet)

                                                     
                                                Total Rs =  318622.20
  

(Rs. Three  lakhs Eighteen Thousand  Six Hundred and Twenty Two only)

Rate Quoted by Contractor in Percentage  :-  ________  %  Below / At Par / Above

Amount Quoted by Contractor in Figures        :- __________________
 
Amount quoted by  Contractor in Words         :- __________________________________

                                                                                 __________________________________
                                                                      
                                                               
Seal & Signature of Contractor :



34

                                                         SCHEDUL – (B)

Schedule of work – IRS Point Installations in RN Region.

Sr.No Desciption of work Unit Rate 
(Rs)

SE / 
MNI & 
CHI

SE / RN 
& KKW

Total 
Quantity

Total 
Amount 
( Rs.)

01 Refixing  of  electrical  point 
machine ground connection during 
phase  working  (  Non  interlock 
working)  after  removing  of 
existing fitting if any adjustment if 
necessary,  cable  termination 
wiring, testing and commissioning 
of  electrically  operated  point. 
Fixing  and  connection  point 
indicator  derail  switch  if 
necessary. The work shall be done 
as per extant practice on K.Rly & 
the instruction of Rly Engineer at 
site  (  Work  includes  releasing  of 
existing point machine and ground 
connection)

No 2647.04    10.00   25.00 35.00 92464.40

02 Loading, unloading & 
Transportaion of IRS point 
machine, ground connection clamp 
type lock from KRCL store depot 
RN to the station at work.

No 436.00 10.00 25.00 35.00 15260.00

Loading, unloading & 
Transportaion of GRS point 
machine, ground connection clamp 
type lock from  site of work to RN 
store yard.

No 436.00 10.00 25.00 35.00 15260.00

                                                                                              Grand Total of Sch (B) = 123166.40

( Rs.One lakhs Twenty Three Thousand One Hundred & Sixty Six only)

Rate Quoted by Contractor in Percentage  :-  ________  %  Below / At Par / Above

Amount Quoted by Contractor in Figures        :- __________________
 
Amount quoted by  Contractor in Words         :- __________________________________

                                                                                 __________________________________
                                                                      
                                                               
Seal & Signature of Contractor :
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SCOPE OF WORK

The Works to be executed covers scope as under:

1. Preparation of Cable Route Plan.

2. Excavation  of  trenches  for  cable  laying  including  clearing  of  shrubs,  bushes, 
cleaning roots of trees etc. shall be up to a depth of 1m. minimum below ground 
level and minimum width of 0.3 Mtrs. For ordinary type of soils. This work also in-
cludes back filling and ramming of trench after cable laying and consolidation of 
the soils as well as disposal of extra soils. This includes supply and spreading of 
soft earth of bedding of 50mm height before the laying cables and after laying 
cable in the trench.

3. Laying cables in rocky cutting / surface or rock from trench for 30 cms. Depth and 
minimum 15 cms. width for laying cables and closing the trench with concrete of 
fixing HDPE pipes on grouted clamps. This includes spreading of screened earth 
at bedding of 50mm height in the trench one layer each of 25mm before cable 
laying and after laying cable in the trench.

4. Placing and positioning breadthwise of country bricks Grades II of approximate 
size 220 x 100 x 50mm closed without any gap above the screened earth after 
laying the cable.

5. Laying  of  Signalling  Cable  of  size  confirming  of  specification  in  trenches  in 
GI/HDPE/RCC/DWC /Hume pipes. The laying of cable should be done by mount-
ing  the  cable  drum  on  jacks  or  suitable  supporting  brackets  and  cable  un-
wounded and taken along the cable trench. No. of kinks or twists should be al-
lowed to be formed in the process of cable laying.

6. Track/Road Crossing, if required, through RCC/DWC pipe laid at a depth of 1 mtr 
below  the  ground  level.  Track/Road  crossing  shall  be  done  with  consent  of 
SE(P.Way) and in presence of competent Engineering staff.

7. Supply of Track Lead Junction Boxes and ARA Terminal should be of standard 
size & specification along with angles of proper size. Erection of TLDs should be 
firm & proper. ARA terminal fixing and cable termination should be done properly 
by proper tightening of fixtures.

8. The work is required to be carried out strictly as per instructions of KRCL Site En-
gineer of concerned section.

9. Transportation of men and material required to be carried out the work should be 
arranged by the Contractor.

13.   As the work is required to be carried out near the track, it must be carried out in 
consultation with SE/JE(P.Way) concerned.
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15.  The site of work must be cleared properly and made as it was before erection of 
signal. The ballast if removed must be replaced to the satisfaction SE/JE(P.Way).

16.Covering of the pit, dug for foundation with earth, left over earth should be fully 
utilized.

17. The entire work is to be carried out under the supervision of S&T Supervisor of 
KRCL.

18.Trenching should be done as specified in schedule and all the earth removed 
while trenching should be utilized for backfilling the trench.

Scope of Work for Point Installation:-

1.  Drilling of holes, after removal of existing ground connections and strechture bar 
22mm holes Horizontally in the web of stock rail 52kg -04Nos.each per point.

2. Drilling of holes, after removal of existing ground connections and strechture bar 
22mm holes in mounting plate & packing plate-06Nos. per point.

3. Refixing of  Electrical  point  machine, ground connection during phase working 
(Non Interlocked working) after removing the existing fittings if any, adjustment if 
necessary, cable termination, wiring, testing & commissioning.

4.  Loading, transportation and unloading of IRS  point machine, ground connection 
from KRCL depot at RN to the station at work.

5. Loading,  transportation  and  unloading  of  DTPL  point  machine,  ground 
connection from station at work to KRCL depot of RN.

6. Contractor  will  arrange  drill  bits,  drilling  machine  &  generator  at  site  & 
transportation of the same.

7. The work is required to be carried out strictly as per instruction of KRCL Site 
Engineer of concerned section.

8. Transportation of men and material required to be carried out for the work should 
be arranged by the contractor.

8.  As the work is required to be carried out near the track, it must be carried out in 
consultation with SE/JE(P.Way) concerned.

9. The site of work must be cleared properly and made as it was before Installation 
of  Point.  The  ballast  if  removed  must  be  replaced  to  the  satisfaction 
SE/JE(P.Way).

10. The entire work is to be carried out under the supervision of S&T Supervisor of 
KRCL.

(GANESH KRISHNAN),

R.S.T.E./RATNAGIRI.
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                                  STANDARD SPECIAL CONDITIONS

1 Documents forming the Contract:

The following documents together will form the tender and Contract documents:

1.1Any Specifications / conditions stated by the tenderer / contractor in covering letter 
submitted  by  him  along  with  the  tender  shall  be  deemed  to  be  a  part  of  the 
Contract only to such an extent as has been explicitly accepted by the Corporation.

2      Precedence in case of Conflict:

In case of any conflict  between different documents forming the part  of  the 
tender / contract, the following sequence of priority will apply:

A. For Contractual Conditions:

1. Schedule Work
2. Additional Special Conditions, if any.
3. Standard Special Conditions of Contract.
4. General Conditions of Contract

B. For Technical Matters:

1. Schedule Work
2. Special specifications for the work, if any.
3. Standard specifications
4. IRS codes
5. Other codes of practice 
6. Approved drawings signed by an authority not lower than Engineer-in-charge.

In  case  of  any  dispute  regarding  interpretation  of  the  contract  conditions  or 
specifications, the decision of the Chief Engineer, Corporate Office, Belapur will be 
final and binding on the contractor.

The Engineer-in-charge may issue written instructions to the contractor for execution 
of  the work which will  be binding on the contractor even if  they conflict  with  the 
provisions of the Contract Agreement.
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Rates:

3.1. The Contractor’s overall rate should include all handling, rehandling, load and lift 
whether by head load or any other means on all materials whether supplied by the 
Corporation or by the Contractor.

 
3.2. The rates quoted by the tenderer and accepted by the Corporation shall be firm 

and fixed and hold good till the completion of the work and it shall be noted that 
NO ESCALATION DUE TO PRICE VARIATION IS ADMISSIBLE IN RESPECT OF 
WORKS UNDER THE CONTRACT.

3.3. The rates quoted by the tenderer  shall  be inclusive  of  Sales Tax on Works 
Contracts as applicable in the State of Maharashtra, Goa and Karnataka as the 
case may be.

3 Non – Schedule items of Works:

Where items not covered by the schedules are to be executed, the rates for 
such works shall  be negotiated before commencement of such work.  KRCL 
may also get such works executed through any other agency at its discretion.

4 Payment of Bills:

5.1. Measurements of the work done will be taken by Engineer’s Representative in 
the presence of the Contractor.

5.2. Based  on  the  abstract  of  measurements  issued  by  the  Engineer’s 
Representative, the contractor is required to submit monthly bills. In case of no 
progress, “NIL” bill will be submitted to the Engineer-in-charge by the Contractor. 
In case contractor is not desirous of taking a bill for whatever reasons, he may 
submit ‘NIL’ bill to the Engineer-in-charge.

5.3. As soon as the bills are received in the office of the Engineer-in-charge, 75% of 
the  bill  amount  after  affecting  statutory  recoveries  will  be  released  within  a 
week’s time. Balance 25% of the bill amount subject to modifications if any will be 
released after test check and technical check and before passing the next bill. No 
fresh bill be passed until the previous bill is paid completely.

5.4. All  the  bills  shall  be  accompanied  by  a  statement  of  claims  signed by  the 
Contractor  or his authorized representative.  In case of no claims a ‘nil’  claim 
certificate shall be submitted, unless the claim statement is attached no bill will 
be passed.

5    Security Deposit:

6.1. The Security Deposit for the due and faithful completion of the work will be 
indicated in the letter of acceptance.

6.2. The  amount  required  to  make  the  full  Security  Deposit  will  be  recovered 
@10% of the ‘on account’ bills of the Contractor.
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i) For Contracts upto Rs.One Lakh in value - 10% of the value of the Contract

ii) For Contracts costing more than Rs.One  and upto Rs.Two lakhs -    -  10% 
of the first Lakh and  & 7.5% of balance value.

iii) For Contract costing more than Rs.Two Lakhs in value up to 2 crore – 10% 
for first Rs.1 Lakh, 7.5% of next Rs.One Lakh & 5% of the balance subject to 
maximum of Rs. Ten Lakhs. The amount over and above Rs.3 lakhs to be re-
covered from the progressive bills of the contractors at the rate of 10% till it 
reaches the required value.

iv) For Contract costing more than Rs.Two - 5 % of the contract value.crore in 
value The amount over and above, Rs. 3 lakhs to berecovered from the pro-
gressive bill of thecontractor at 10 % till it reaches 5 % of the contract value.

Provided also that in case of a defaulting Contractor the Corporation may retain 
any amount due for a payment to the Contractor on the pending "On account 
Bill" so that the amount of accounts so retained may not exceed the amount re-
quired to make up the security deposit.

6.3. Security Deposit will  be refunded after  the satisfactory maintenance of the 
works during the period of maintenance and on expiry of the maintenance period 
as stipulated in the contract.

6.4. The Contractor may convert the security deposit with the Corporation into a 
Fixed  Deposit  Receipt  by  remitting  necessary  charges.  Such  conversion  of 
security deposit into FDR will however be considered only if the security deposit 
exceeds Rs.50,000/-

6 Advance:

For works costing more than Rupees One Crore only, the following types of 
advances may be paid to Contractor on his request at the discretion of  the 
Corporation.

7.1.Mobilization Advance

A mobilization advance will be paid by the Corporation to the Contractor, on his 
return request, as specified below:

7.1.1. The advance will be limited to 10% of the contract value as per the rates 
accepted. It shall carry simple interest of 18% per annum. The advance will be 
paid in three stages.

Stage I
- 2.5% contract value on signing of Contract.

Stage II - 2.5% of contract value on establishment of 
camp  site,  mobilization  of  manpower  and 
infrastructural facilities for commencement of 
work.

Stage III - 5% of contract value on actual 
commencement of work.
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7.1.2. Each  stage  payment  will  only  be  made  after  the  Engineer-in-charge  is 
satisfied that  the amount advanced earlier  has actually been utilized for  the 
purpose for which given based on the details to be furnished by the Contractor.

7.2.Advance on Plant & Machinery:

7.2.1 An advance payment of 10% of the contract value as per the rates accepted 
or 75% of the actual / present day cost of the plant and machinery whichever 
is less shall  be paid by the Corporation to the Contractor after the plant / 
machinery are brought to the site and commissioned and on production of a 
Bank Guarantee for the amount. The Engineer’s valuation of the present day 
cost of the plant & machinery will be final and binding on the contractor. The 
advance shall  carry 18% simple interest  per annum. The machinery,  their 
number and the type are to be duly approved by the Engineer for the eligibility 
of plant / machinery advance. These shall be got insured against all risk such 
as theft, damage, accident, fire, etc. at Contractor’s cost for the duration of 
contract and documents produced to this effect.

7.3. The advance shall be paid only against a Bank Guarantee for the amount from 
any main branch of a Nationalised Bank / Scheduled Bank in a form and manner 
acceptable to the Corporation.

7.4.The advance given to the Contractors will  be recovered from his on account 
bills. The recovery will start when the cumulative value of the ‘on account’ bills 
exceed 15% of the agreement value. The advances will be recovered in suitable 
installments so that  by the time the Contractor is paid bills  upto 85% of the 
agreement value the full amount of the advances given to him will be completely 
recovered.

7.5. Interest  at  the  rate  of  eighteen  percent  per  annum  will  be  computed  on 
diminishing balance basis on the amount of advance outstanding. The date of 
submission of  the on account bill  will  be reckoned as the date on which the 
recovery has been made for purposes of computing the outstanding and working 
out the interest.

7.6.The Tenderers are particularly notified that apart from the various recoverable 
advances contemplated in this tender document, no payment of installation and 
mobilization charges of any kind shall be made admissible. Tenders stipulating 
such conditions are liable to be rejected on this ground alone.

8.0    Deployment of Plant & Machinery.

The deployment of all plant and machinery including moving machines by the 
contractor shall be such as not to infringe of cause damage to Corporation’s or 
any other Government or Private properties. For any loss or damage resulting 
from violation of this clause, the contractor(s) shall be wholly responsible and 
pay the amount of compensation as decided by Engineer-in-charge.

9.0     Before locating the Contractor’s sheds, stores, camp office, yards, etc., in the 
Corporation premises, the locations should be got approved by the Engineer-in-
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charge. For this purpose, land as available and can be spared will be given free of 
charge for the period of construction only. On completion of work, the Contractor 
shall leave the site free of all structures / debris etc.

The Contractor shall make his own arrangements at the site of work for the safe 
storage  and  custody  of  Corporation’s  materials  issued  to  him.  Such 
Corporation’s materials issued to the Contractor and stored at the site of work 
shall be open for inspection by the Engineer-in-charge at any reasonable time. 

10.0 Issue of Materials :

10.1. Normally no materials will  be issued to the Contractor for the execution of 
works, related ancillary works or temporary works except those envisaged in the 
‘Additional Special Conditions of Contract’.

10.2. The Contractor shall  fully account further entire quantity of  steel  issued to 
him. All  unused MS rods structural  sections and plates which are above the 
limiting lengths / areas specified below shall be returned to the Corporation’s 
nominated Stores Depot at Ratnagiri and Madgaon. In addition to the limiting 
length / area, the steel should be in usable condition. The decision regarding 
usability  of  the  returned  steel  shall  be  taken  by  the  Depot-in-charge  whose 
decision will be final and binding. The DS 8 note should record the condition of 
the returned steel, certified by AMM, in the absence of which it will be treated as 
scrap while finalizing the bills.

a. M.S. rods and torsteel : 3 meters
b. Structural Steel sections: 3 meters
c. Plates (area) : 0.4 Sq. meter

The handling and transportation in this regard shall be arranged by the Contractor 
at his cost 

11.0 Scrap Materials :

The cut cables falling below the limits mentioned above shall be treated as scrap 
and shall become the property of the Contractor and shall be taken away by him 
subject to the following recoveries.

11.1. Recovery for scrap / unaccounted cable/ wires:

Recovery for the scrap and unaccounted cables shall be regulated on the 
following basis:
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S.N. Type OFC/ Copper Cables Rate of 
recovery

1. Irrecoverable wastage 
for which no charges will 
be levied.

upto max. of 2% of the 
length based on linear 1 
measurement. Nil

2. Recoverable wastage A further 4% of the length 
of  of the particular 
section used in work.

At the prevailing 
market rate (*).

Beyond 6% as above At twice the 
prevailing 
market rate (*).

(*) for the relevant section at final accountal stage.

11.2. Cables will be issued to the Contractor by length. The actual quantity used 
in works will however, be arrived at by actual length of the cable laid/used for the 
work. The returned materials are again accounted on length basis.

11.3. If  it  is  discovered  that  the  quantity  of  materials  used  is  less  than  the 
quantity ascertained as herein before provided, the cost of the materials not so 
used shall be recovered from the Contractor on the basis of the above stipulated 
formula if the balance is not returned to the Corporation.

12.0 Labour camp:

12.1. The  Contractor  must  establish  proper  labour  camps  with  proper  water 
supply  and toilet  facilities  and should  keep the  area in  a  neat  and hygienic 
condition. If female labourers are employed, crèches for their children must also 
be organized. In case the Contractor is not organizing these arrangements, the 
Engineer-in-charge will give it in writing about these omissions and in case the 
Contractor is not adhering to these instructions, the Corporation will  have the 
power to impose a fine upto a maximum of Rs.10,000/- on each occasion and 
this amount will be deducted from the Contractor’s bill.

12.2. Antilarval work  : During execution of the works against this contract the 
Contractor shall be responsible for antilarval work at the camp site and labour 
camps at his / their own cost.

13.0 Employment of Qualified Engineers:

13.1. The contractor shall employ sufficient number of technical staff who shall 
be qualified Graduate Engineers and Diploma Holders as required for setting out 



43

alignment, taking the established bench marks and the cross levels, plotting the 
cross  section  levels,  computation  of  quantities,  taking  measurements, 
preparation of bills and also for efficient supervision of various works at different 
work spots. The list of names, qualification and experience of these personnel 
should be furnished along with the tender documents. The Contractor should 
also submit a list of names of graduate engineers and diploma holders with their 
bio-data to the Corporation within 15 days from the date of issue of letter of 
acceptance for approval by the Engineer-in-charge. Any further changes should 
be advised to and got approved by Engineer-in-charge.

13.2. The  Contractor’s  technical  staff  should  be  available  at  site  to  take 
instructions from the Engineer-in-charge. In case the Contractor fails to employ 
sufficient number of qualified technical staff, the Corporation reserves its right to 
take necessary action under provisions of the General Conditions of Contract.

13.3. In case the Contractor fails to employ the technical staff as aforesaid to 
the satisfaction of the Engineer, he shall be liable to pay a reasonable amount 
not exceeding a sum of Rs.5,000/- for each month of default in case of each 
graduate Engineer and Rs.10,000/- for each month of default in case of each 
diploma holder. The decision of the Engineer-in-charge as to the amount to be 
deducted on this account shall be final and binding on the Contractor.

14.0  Programme of work.

14.1. Progress shall  be maintained strictly  with  the programme given by the 
Engineer-incharge from time to time and as per accepted CPM net work/PERT 
charts.

14.2. This is to reiterate that the corporation reserves the right of terminating the 
contract at the risk and cost of the tenderer at any stage of review of progress 
under 14 above, if the agreed programmes (s) are not adhered to within a margin 
of 10% as envisaged in the General Conditions of Contract.

14.3. Non  submission  of  the  programme(s)  as  envisaged  in  14  above  also 
tantamount to breach of contract by the tenderer and the corporation shall be 
entitled to terminate the contract at the contractors risk & cost under clause 61(1) 
viii of the General Conditions of Contract, for this lapse alone.

15.0  Employee’s Provident Fund.

15.1. The contractor shall be liable to pay before the due date his contribution, 
employee’s contribution and other administrative charges as per provisions of the 
Employees Provident Fund Act as amended from time to time, in respect of all 
the staff  and labour employed by him for the execution of the contract. In the 
event of his failure to follow the above provisions, the Corporation has to pay the 
said amount of contribution as assessed to the Provident Fund Commissioner 
and the  Corporation  will  recover  from the  Contractor  the  amount  paid  to  the 
Provident  Fund  Commissioner,  out  of  the  sums  due  and  payable  to  the 
contractor.

15.2. In such case of failure on the part of contractor, Contractor shall indemnify 
and  save  harmless  the  Corporation  from  and  against  all  actions,  suits, 
proceedings,  losses, costs,  damages,  charges,  claims and demands of every 
nature and description brought or recovered against the Corporation by reason of 
any act or omission of the Contractor, his agents or employees in connection with 
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complying  the  provisions  of  the  Employees  Provident  Fund  &  Miscellaneous 
Provisions Act, 1952 as amended from time to time. All sums payable by way of 
compensation / penalty / damages / interest on the outstanding amounts payable 
by the Contractor  shall  be considered as  reasonable  and be payable  by the 
Contractor to the Corporation immediately and if the Contractor does not pay the 
amount  immediately  the  same  will  be  deducted  from the  security  deposit  or 
earnest money or any other amount available with the Corporation or any money 
payable to the Contractor by the Corporation.

15.3. Contractor  should  submit  a  compliance  certificate  to  Sr.  Regional 
Engineer along with the details of employees and recoveries made to the Konkan 
Railway Corporation as per the standard proforma available with Sr. Regional 
Engineer.

16.0 Precautions during progress of work :

16.1. While  working  near  to  or  along  side  the  existing  powerline  crossings  or 
telephone  /  telegraph  line  crossings,  the  tenderer  /  contractor  shall  be 
responsible for ensuring that no interference or obstruction is caused by their 
men or machinery under any circumstances. He shall ensure safety to life for his 
own men and machinery duly maintaining distance from power line crossing.

16.2. Any obstruction such as service lines, water pipe lines, cable, sewerage, etc. 
met with during the progress of work / supply should be immediately reported to 
Engineer-in-charge and the department will  make arrangement for removal of 
such obstructions.

16.3. The tenderer / contractor will be responsible for any loss or damage to the 
Corporation and Public Property or third party, if it occurs during the course of 
execution of  work and Corporation reserves its right to have damages made 
good by the tenderer / Contractor at his own cost.

16.4. The tenderer / contractor must ensure the safety of labourers engaged by him 
during  the  course  of  execution  of  work  and  the  Corporation  will  not  be 
responsible for any injury sustained by the labourer and or any fatal accident 
and the tenderer / contractor should bear all the loss and expenditure involved. 
The  tenderer  /  contractor  must  indemnify  the  Corporation  from  any  liability 
arising out of such cases.

16.5. Environment Protection : The Contractor must organize his work in such a 
way that the ecology of the area is not badly affected. The instructions issued in 
this regard will have to be carefully followed. Particular attention is required in 
case of making the pits for taking out the earth from the quarries and also in the 
dumping of cut spoils, etc.

17.0 Service / Facilities :

17.1. Service  Roads :  The  Corporation  does  not  undertake  to  provide  any 
service  roads for  the  movement  of  the  tenderer’s/contractor’s  vehicles.  The 
tenderer/contractor  can,  however,  make use of  the service  roads within  the 
boundary  of  the  Corporation  wherever  they  exist,  free  of  charge.  The 
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Corporation  does  not  undertake  to  maintain  the  same  and  the 
Tenderer/Contractor shall maintain the same at his own cost. In other places, 
the tenderer/contractor should make his own arrangements for the movement 
of his vehicles and no extra rate shall be paid for this. The Corporation reserves 
the  right  to  make  use  of  the  service  road  formed  and  maintained  by  the 
tenderer  /  contractor  as  and  when  necessary  without  any  payment  to  the 
contractor. In the event of tenderer / contractor forming the service road it shall 
be clearly noted that the tenderer / contractor shall make his own arrangement 
for obtaining land for his temporary use / permission of the private party if any 
and the Corporation will  not undertake any responsibility in this regard. The 
service  roads  formed  by  the  tenderer  /  contractor  should  also  be  made 
available  for  the  use  of  other  tenderers  /  contractors  working  for  the 
Corporation.

17.2. The tenderer / Contractor shall arrange to obtain permission directly from 
State Government or Local  Authority for  using PWD and Panchayat  Roads. 
The rate tendered shall  be inclusive of  any cess,  tax or  any other charges 
payable to the authorities concerned.

17.3. The Contractor has to make his own arrangement for electricity required 
for the works of his own cost.

17.4. The Contractor will have to make arrangements at his own cost for water 
required for the work and other needs. The Contractor will  have to make his 
own arrangements at his own cost for water required for the work and other 
needs. However if the contractor avails corporations water wherever available 
then 1% of the value of the work where water is needed as per schedule of item 
will be deducted

17.5. Machinery / Plant   : The Contractor should make his own arrangements 
for all plant machinery needed for work and operate the same with necessary 
experienced manpower and consumable stores / spares at his own cost, within 
the quoted rates.

17.6. The Contractor shall arrange to obtain permission directly from the Forest 
Department for using forest roads and the rates tendered are to be inclusive of 
all cess, maintenance charges, taxes, if any, and all other charges payable to 
the  State  Government  or  local  authorities.  The  Corporation  will  not  be 
responsible for any payment on this account.

18.0 Licence for explosives:

The Tenderer / Contractor shall make his own arrangement for obtaining the 
license for any explosive as may be necessary and for procurement, 
transportation, storage and use of the same.

19.0 Payment of Royalty charges :

19.1. All  payments  of  Royalty  charges  etc.  to  the  State  Government  in 
connection with extraction and supply of rubble stone / stone ballast / sand from 
other than Corporation’s lands acquired by Corporation under Land Acquisition 
Act 1985, have to be borne and paid by the tenderer / contractor.
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19.2. The Corporation in consultation with the respective State Government will 
confirm percentage of Royalty Charges to be recovered for the supply of minor 
minerals. The Corporation is entitled to deduct from the tenderers / contractors 
and keep in deposit such amount equal to the proportionate Royalty charges 
from each on account  bills  and the same will  be released as and when the 
tenderer / contractor submits a receipt / documents / clearance certificate that 
Royalty charges have been paid by the tenderers / contractors relating to the 
contract.

19.3. The tenderer / contractor will be required to obtain a final Royalty Charge 
clearance certificate from the concerned State / Revenue Authorities / Collector 
and produce the same to the Engineer-in–charge, after completion of supply but 
before the release of final bill.  If in any case the tenderer / contractor fails to 
produce the clearance certificate for  Royalty  amount  equal  to the amount  of 
unpaid Royalty Charges as intimated by the Revenue Authorities / Collector or 
as calculated on the basis of  relevant  rules,  for  payment  of  Royalty  charges 
applicable to the area. No claim regarding interest charges for delay in payment 
of the retained amount on Royalty charges shall be entertained.

19.4. Alternatively, the retained amount will be release, at the discretion of the 
administration, on production of clear BANK GUARANTEE covering the amount 
so withheld towards Royalty Charges / State Taxes.

20.0 Sales Tax :

20.1. Soon after the award of the work the contractor is required to submit his ‘Sales 
Tax  Registration  No.’  to  the  Engineer-in-charge.  The  sales  tax  on  works 
contracts as applicable to Sales Tax Registered contractors as prevailing on the 
day of the opening of the tender will be deducted from the bills of the contractor.

20.2. In the absence of Sales tax Registration number, Sales tax as prevailing on 
the  day  of  opening  of  the  tender  for  contractors  not  having  Sales  Tax 
Registration will be deducted from the bills.

20.3.The above mentioned Sales tax on “Works Contract” is distinct from the Sales 
tax elements that might have gone into the price of various raw materials used 
by the Contractor in the work concerned and in respect of which the Corporation 
will  not reimburse any Sales–Tax and which will  continue to be borne by the 
Contractor hitherto.

20.4.A certificate of the ‘Sales Tax’ Deducted at source from the contractors bill will 
be provided to the contractor at the end of financial year.

20.5. The  Contractor  shall  engage  local  labour  for  unskilled  work  as  far  as 
practicable.

21.0 Approval of Samples of Materials : 

All materials to be used in the work by the Contractor shall be subject to the 
prior approval of the Engineer-in-charge of work. Before using in the works the 
tenderer  /  Contractor  shall  submit  samples  of  materials  and arrange for  the 
supplies,  only  if  the  same are  approved.  All  supplies  shall  be  made as  per 
approved samples.
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22.0 Reinforcement :

22.1. Weight and quantity of reinforcement used shall not be a matter of dispute for 
RCC work.

22.2. The binding wire required for all the reinforcement shall be arranged by the 
Contractor at his own cost.

22.3. In the event of mild steel / TOR steel of diameter as specified in the drawing 
being not available, the nearest size shall be given and no claims on account for 
increases  in  weight  of  steel  rounds  in  handling,  cutting,  bending,  binding, 
hooking, fixing, placing, etc. of reinforcement including additional binding wire 
shall be entertained by the Corporation.

23.0 Approval of hidden stages of work

23.2While executing the work there are hidden stages of work each such stage shall 
be approved by Engineer-in-charge or his representatives. No further work shall 
progress unless the previous hidden stage was approved by the Engineer-in-
charge or his representatives.

23.2In  case  Contractor  proceeds  to  carry  out  the  work  in  contravention  to  the 
instructions at Clause 21.1 the Corporation reserves the right to get the details 
of hidden stages of work verified by dismantling the subsequent work carried 
out by the Contractor at his cost. The contractor will not have any claim on the 
loss suffered by him.

24.0 Liquidated Damages:

Whenever there is work delaying on account of the failure of the Contractor a 
penalty equivalent to 0.5% (half percent) per week on the leftover value of 
work will be imposed on the Contractor towards liquidated damages.

25.0  Working under Block Conditions:
25.1. Wherever  required,  the  work  shall  be  carried  out  under  traffic  conditions. 

Block for carrying out the work will be arranged by KRCL without affecting the 
train services.

25.2. Contractor has to organize his works in such a way that no activity is held up 
for  want  of  adequate block or non availability  of  block on any particular day. 
There shall be no detention of Railway traffic on account of any activity of the 
contractor or his men. Contractor will be penalized as under in case trains are 
detained due to his failure in clearing traffic block after ensuring track safety.

ii. Rs. 10,000/- per hour or part there of in case of mail/express trains.
iii. Rs. 5,000/- per hour or part there of in case of goods train

The contractor shall organize his works ensuring safety of traffic, railway property 
and contractor’s men and materials at all times.
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	         Konkan Railway Corporation Limited
	2.1. The tender document contains the following: -
	2.2. The tender shall be governed by Special Conditions stipulated for various parts, General Conditions of the Contract, Instructions to Tenderers, Technical requirements and Schedule of work. Wherever Special Conditions of the tender differ from General Conditions of the Contract, the Special Conditions of the tender shall prevail.
	2.3. All offers are required to be submitted at the place and time indicated in the Tender Notice. The tenderer shall obtain necessary license from the concerned Government agency and produce the same to the Corporation wherever applicable.
	3.1. The envelope will bear tender number, it’s description, name of the tenderer & date of opening.
	3.2. The envelope should be addressed to the Regional Signal & Telecom Engineer, Ratnagiri. The tender should be deposited in the Tender Box in the office of the Regional Signal & Telecom  Engineer, Ratnagiri  before closing of the tender box before 15.00 hrs sharp on the date of opening.
	3.3. The tenderer shall also enclose in his offer that they accept all the Corporation’s terms and conditions and have not offered any counter clauses.
	3.4. The Tenderer shall submit his offer duly indicating rates offered by them for the entire schedule as indicated above and other details as indicated in the tender document duly signing on each page of tender document.
	3.5.  Tender sealed and super scribed as mentioned above, can also be sent by Registered Post with acknowledgement due to the above mentioned office, but no tender which is received after the time and date specified above shall ordinarily be considered.
	3.6. All corrections and over writing must be signed / attested.
	3.7. Tenderer must sign along with seal on all pages of their offer.
	3.8. Tender forms not accompanied by the requisite EMD will be summarily rejected.
	4.1. The following documents, over and above those mentioned already shall invariably accompany the offer, failing which the offer can be treated as invalid and liable to be summarily rejected without any correspondence with the firm. Hence, the tenderers are advised to ensure that these documents are submitted with their offer:-
	5. As far as possible the tenderer’s bid should not have any condition or specification or assumption contrary to the provisions in these tender documents on which the tenderer/s bid is based. Tenderer’s Special conditions, not in conformity with the tender specifications/drawings are required to be listed separately with details of exact financial implications, if any. Corporation may not take cognizance of conditions/variations from the tender documents or drawings etc.It needs to be emphasized that only such conditions/ stipulations which are at variance with the tender conditions codal provision stipulated in the tender documents need be mentioned, in case tenderer choose to stipulate such special conditions taking into account the restrictions mentioned elsewhere in the tender document. Only such special conditions/specifications stipulated by the tenderer’s which have been specifically approved by the Railways in writing shall be deemed to have been accepted by the Corporation and shall form part of the Contract Agreement. The tenderer/s conditions / stipulations which are at variance with the tender conditions / codal provisions and not approved / accepted by Corporation shall be withdrawn by the tenderer/s.
	6.1. The prices quoted by the Tenderer shall be firm and will hold good till the completion of the works and no additional claims will be admissible on account of any price variation or fluctuation in market rates. All rates mentioned in the schedule are deemed to be inclusive of all taxes, inclusive of sales tax and excise duty, or any other taxes imposed by the State/Central Govt. authority. During the currency of the contract, if any additional taxes are levied by the state/central Govt, it will be on contractor’s account and the Railways will pay no additional amount.
	6.2. No price variation clause shall be applicable to this tender.
	7.1. The rates quoted in the offer by the tenderer will be inclusive of basic cost, excise duty, sales tax, inter state tax, works contract tax etc, transport, loading, unloading charge etc., wherever leviable. Octroi exemption certificates / forms for concessional Sales tax and any other statutory duties shall be issued by the Corporation in the name of contractor only, subject to this being permissible under prevailing relevant rules. No additional payment will be made, if the octroi exemption certificate is not honoured by the concerned authorities.
	7.2. The price quoted should be firm and no price variation clause will be acceptable. Variation in Statutory levies and duties which are levied after the opening of Tender, shall be permissible on production of documentary evidence. Towards this extent, the tenderer should indicate the percentage of components of those items in all inclusive quoted prices in the absence of which no increase in duties will be permissible.
	7.3. The liability of the Corporation to reimburse excise duty is limited to such sum as may be found legally due and payable in respect of Contract goods after availing the full credit on all the inputs.
	7.4. The documents submitted along with the offer shall be page numbered, signed by the tenderer with their seal. Unsigned documents shall not be considered for evaluation. The copy of the solvency certificate, credential certificate etc., should be attested.
	8.1. The tenders shall be opened at 15:30 hrs., on the opening date in the office of the Regional Railway Manager, Ratnagiri.
	8.2. Corporation’s decision in regard to acceptability of Technical Suitability of the offer shall be final.
	If the tenderer fails to abide by the conditions or fails to submit documents as stipulated above, their offer is liable to be summarily rejected.
	9.1. The earnest money shall be 2.5 % of estimated tender value as indicated in the Tender Notice. The earnest money shall be rounded to the nearest Rs. 10. The Earnest money deposit in the form of Bank guarantee will not be acceptable. EMD should be submitted by the tenderer in favour of Konkan Railway Corporation Ltd. Payable at Ratnagiri, in the form of, pay orders & demand drafts.
	9.2. These forms of earnest money could be either of the State Bank of India or of any of the nationalized/ Scheduled Banks. Earnest money instrument is to be valid for the period of six months from the date of opening of the tender.
	10.1. The Earnest Money deposited by the Contractor with his tender will be retained by the Corporation as part of security for the due and faithful fulfilment of the contract by the contractor. The balance to make up the security deposit, the rates for which are given below, may be deposited by the Contractor in cash or may be recovered by percentage deduction from the Contractor's "on account" bills. Provided also that in case of defaulting contractor the Corporation may retain any amount due for payment to the Contractor on the pending "on account bills" so that the amounts so retained may not exceed 10% of the total value of the contract.
	10.2. The security deposits/rate of recovery/mode of recovery shall be as under:-
	10.3. No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause9.1 of this clause will be payable with interest accrued thereon.
	11.1. Security Deposits shall be returned to the contractor after the physical completion of complete work covered in the tender schedule as certified by Competent Authority. The certificate, inter alia, should mention that the work has been completed in all respects and that all the contractual obligations have been fulfilled by the contractors and that there is no due from the contractor to Corporation against the contract concerned. Before releasing the SD, an unconditional and unequivocal No Claim certificate from the contractor concerned should be obtained.
	12.1. The entire work as per the Contract will have to be completed within 04 months from the date of issue of acceptance letter on a progressive basis, The tenderer will be responsible for progress of work on progressive basis from the date of issue of acceptance letter. Since the progress of the work is critically related to the supply of material by the contractor, he will have to supply materials on a progressive basis, so that the work can be completed within 04 Months progressively. It should be clearly borne in mind that the works which are not dependent upon the receipt of material duly inspected by RDSO/RITES/Other approved inspection agencies shall be progressed and completed by the contractor well before the final date of completion to avoid accumulation of works towards the fag end.
	12.2. The Tenderer shall employ sufficient manpower, machines and other resources to complete the work within specified time to the entire satisfaction of engineer in-charge.
	14.1. The tenderer shall do no work that may interfere with train traffic until adequate protection has been arranged as per the instruction of the Site in charge.
	14.2. It is mandatory for the tenderers to furnish following details:-
	14.3. It should be specifically noted that some of the detailed drawings may not have finalized by the Corporation and will therefore, be supplied to the contractor as and when they are supplied on demand. No compensation whatsoever on this account shall be payable by the Corporation.
	14.4. No claim whatsoever will be entertained by the Corporation on account of any delay or hold up of the works arising out of delay in approval of drawings, changes, modifications, additions, omission and site lay out plan or detailed drawings and design and or late supply of such materials as are required to be arranged by the Railway or due to any other factor on Railway account.
	14.5. No claim for idle labour and or idle machinery etc. on any account will be entertained. Similarly, no claims shall be entertained for business loss or any such loss.
	             Following works to be done by Railways: -

