
                   KONKAN RAILWAY CORPORATION LIMITED
                     (A Govt. of India Undertaking)

                               TENDER DOCUMENTS

        Name of Work          : Drainage Improvement work at Honnavara
                                Tunnel.

        Tender Notice No.     : KR/MAO/OL/W/2009/38(RT1) DT.25/01/2010

        Last date of receipt  : 15/02/2010     up to 15.00 Hrs.

        Sl.No. of Tender Form :  ....................................

        Issued to (Name and   :  ....................................
        address of the
        Contractor               ....................................

                                 ....................................

        Date of issue         :  ....................................

        Signature of KRC      :  ....................................
        Official

                                 ....................................

        ==============================================================
        NOTE : 1. The tender documents are not transferable

               2. The  tender documents should be submitted intact
                  without detaching any pages

               3. Cost of tender form is Rs.565/-



              K O N K A N  R A I L W A Y  C O R P N. L T D.
              =============================================

                      T E N D E R   F O R M
                      """""""""""""""""""""
To,
The Regional Railway Manager~
Konkan Railway Corporation Ltd.~
Karwar~

I/we ..............................................................
have  read the various condition to tender hereto attached and  hereby
agree  to  abide  by the said condition.I/We also agree to  keep  this
tenderer  open  for acceptance for a period of 90 days from  the  date
fixer  for opening the same and in default thereof I/we will be liable
for forfeiture of full amount of my/our EMD.I/We offer to do the works
relating-to  tender  NO:KR/MAO/OL/W/38(RT1) DT.25/01/2010 for  work  "
Drainage  improvement  work  at Honnavara Tunnel " at  the  percentage
quoted by me/us against the relaxant schedules.

1. I/We  here by bind myself/ourselves to complete the work with in
   the  time limits specified in the conditions of tender and  also
   to  adhere to the programme of construction submitted along with
   this tender.

2. I/We  also  here by agree to abide by the Regulation for  Tender
   and  Contracts for works General Conditions of Contract,1991  of
   the  Konkan  Railway  Corpn.  as amended up to  date.   And  the
   standard  special conditions of contracts annexed to the  tender
   and  to carry out the works according to the specifications  for
   materials and works laid down by the Corporation for the present
   contract.

3. I/We  acknowledge  that Regulation for tender and contracts  for
   works,General  conditions  of  contract   and  Standard  special
   conditions  of contract as issued by KRCL will form part of  the
   tenderer or contract documents even though they are not attached
   to the same.

4. I/We  hereby declare that I/We shall employ on monthly  salaries
   experienced  Civil Engineering Graduates and Diploma holders  in
   adequate number for each shift of working as indicated in tender
   document,to  the  entire satisfaction of  Engineer-in-Charge  of
   works of the Corporation.

5. A  sum of Rs.20000/- is remitted herewith as EMD in the form  of
   crossed  demand  draft  drawn in favour of  Sr.Regional  Account
   Officer,KRCL,Karwar,Payable  at Karwar without prejudice to  any
   other  rights or remedies available to the corporation the  said
   full amount of EMD shall stands forfeited if:-

.  a)I/We  fail to keep the offer open for a period of 90  (Ninety)
   days  from the date of fixed for opening of the tender or resile
   from My/our offer or modify the terms and conditions there of in
   manner not acceptable to the KRCL.

                                                 contd..



                          or

.  b)I/We  don't  execute the contract agreement document within  7
   days  offer receipt of acceptance letter/letter of intent issued
   by corporation that such document are ready.

                         or

.  c)I/We  do  not  commence  the work within ten  days  after  the
   receipt of order to that effect.

6. Until  a formal agreement is executed,acceptance of this  tender
   shall   constitute  binding  contract   between  us  subject  to
   modifications  as  may  be  mutually agreed to  between  us  and
   indicated  in the letter of acceptance of my/our offer for  this
   work.

                              Signature of Tenderer
                              Date:
                              Name:
                           Address:
                             Seal :~
Encl:

Signature of witness:

1.
2.



              SCOPE AND GENERAL DESCRIPTION OF WORK

Name  of  Work:  Drainage Improvement work at Honnavara Tunnel.

                  INSTRUCTION  TO TENDERERS

The  details  of work which are required to be executed under  this
tender is definated below for the guidance of tenderers.

1.The  main  scope of work  consist:

"As per enclosed schedule."

2.The  tenders  must  be enclosed in  sealed  covers  superscribing
thereon  the name of the work as mentioned in tender notice un must
be  deposited  in  tender box in the office of the  Konkan  Railway
Corporation  Ltd.  Rawan fond Madgaon not latter than the time  and
date  of  mentioned in tender notice.The tenders will be opened  at
the stipulated time in presence of such of those tenderers or their
authorised  representatives who may choose to present.Tenders which
are  received  after the date and time specified are liable  to  be
rejected.

3.Tenders  containing   overwriting,additions,alternations,erasures
,obliterations  and  other  defects are liable to  be  rejected.All
corrections made by the tenderer should be properly attested by the
tenderer.If the tenderers want to specify any special conditions or
furnish    any    additional     informations      by    way     of
clarifications,amplifications  etc.,they  may do so in  a  covering
letter  only and in no case make any alterations or corrections  in
the tender documents.

4.The  tenderer(s)  shall  sign every page of tender  document  and
submit the tender document intact.

5.The  tenderer  shall  quote  only  one  single  uniform  %age  at
par/above/below for all schedules.The percentage quoted shall be in
whole  numbers and should not be quoted in fraction.Wherever  there
is  difference between the rates quoted in figures and in words,the
rate quoted in words only will prevail.

6.The  tenderer  shall  visit the site of work  and  ascertain  for
himself     all     the     aspects      of     site     conditions
viz.,accessibility,availability,of   approach     roads,nature   of
soil,availability   of  materials,water  for   work  and   drinking
purposes,electricity,site      for       labour       camps     and
stores,godowns,extent    of    lead/lifts     involved    in    the
work,availability  of skilled and unskilled labour etc.,that may be
encountered  in the course of the execution of the work.In short he
should familiarise him self fully with the site conditions and GIVE
A CERTIFICATE TO THIS EFFECT in the proforma appended here under.



7.The  tenderer(s)  shall also sent along with the tender  attested
photostat  copies of documents like deed,articles and memorandum of
association,certificate     of       incorporation,memorandum    of
understanding    in     respect     of    consultancy/collaboration
proposal,partnership  deed etc., in case relevant records were  not
submitted  at the time of applying for pre-qualification.   However
the  corporation may demand production of all the original document
as may be considered necessary.

8.The  tenderer  shall  give  a comprehensive  list  of  plant  and
machinery  which  he  proposes to use in the  construction  of  the
present    work,together    with     the     details    of    their
make,capacity,number  on hand,number proposed to be  procured,their
value etc.,

9.Unless otherwise mentioned,the general condition of contract,1991
of  the  Konkan Railway Corporation Ltd.  the  relevant  IRS/IRC/IS
codes    ,and   Railway    standard    specification   as   amended
up-to-date,will  apply to this contract.Where there is any conflict
between  General  conditions  of  contract  or  between  IRS/IRC/IS
codes/Railway  standard specification and special specification  of
tender,the later will prevail.

10.The  successful  tenderer(s) has /have to deposit  the  security
deposit  in  such amount in such manner as specified in the  tender
document.

11.Tenderer  shall  submit  the list of works which  are  currently
being   executed  by  them,their  contract   value  and  dates   of
completion.

12.Tenderer  has to submit programme of work along with the  tender
document.

13.Non  compliance  with  any of the condition set  forth  in  this
tender document is liable to result in the tender being rejected.

14.The  tenderer should indicate the total value at the appropriate
place  in  the schedule of quantities and rates and/or  in  summery
sheet of tendered amount as the case may be.

15.These  "Instructions to the tenderes" shall be deemed to form  a
part of tender documents.

16.The  term  " correction slip" wherever mentioned in  the  tender
document shall include any Addendum slip/Corrigendum slip as well.

17.Any  specification  /  condition stated by the tenderer  in  the
covering  letter  submitted by him along with the tender  shall  be
deemed  to be a part of contract only to such an extent as has been
explicitly accepted by the corporation.

Signature of Tenderer(s)/
           Contractor(s).               Sr.Regional Engineer
                                  Konkan Railway Corporation Ltd.
                                              Madgaon.



                         CERTIFICATE

     I/We   hereby   declare  and    certify   that   I/We   have
inspected/investigated  the  site(s)  of   work  and  have  fully
familiarise  myself/ourseleves with all aspects of constructional
restraints       such      as        accessibility,       working
conditions,geo-physical/terrian  conditions  etc., whereupon  only
rates have been quoted by me/us

                                   Signature of tenderer:
                                   Date & Address:



                    SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1.   Where  there is a conflict between the General conditions  of
contract,  1991  and  the Special Conditions of  contract  contained
herein below, the latter shall prevail.

1.2.   Any specifications/conditions stated by the tenderer in  the
covering  letter  submitted  by him alongwith the tender  shall  be
deemed  to be a part of the contract only to such an extent as  has
been explicitly accepted by the Corporation.

2.   All measurements, methods of measurements, meaning and  intent
of  specifications  and  interpretation of  Special  Conditions  of
contract  given  and made by the Corporation or by the Engineer  on
behalf  of the Corporation shall be final and binding and shall  be
considered  as  "Excepted matters" in terms of conditions No.62  of
the General Conditions of Contract.

3.   Agreement.   All expenses in drawing up the agreement  and  the
cost  of  stamp  duty if any shall be borne by  the  Konkan  Railway
Corporation Ltd.,

4. Cancellation of Documents.

The  cancellation  of  any  document such  as  power  of  attorney,
partnership  deed  etc.,  shall forthwith be  communicated  by  the
Contractor  to  the  corporation  in   writing  failing  which  the
Corporation  shall  have  no responsibility or  liability  for  any
action on the strength of such documents.

5. Dissolution of Contractor's Firm.

If the contractor's firm is dissolved due to death or retirement of
any  partner  or for any reason whatsoever before fully  completing
the  whole  work  or  any part of it undertaken  by  the  principal
agreement,  the  partners  shall   remain  jointly,  severally  and
personally liable to complete the whole work to the satisfaction of
the corporation and to pay compensations for loss sustained if any,
by  the  Corporation due to such dissolution.  The amount  of  such
compensation  shall  be decided by the Engineer-in-charge  and  his
decision  in  the  matter  shall  be   final  and  binding  on  the
Contractor(s).

6 Deployment of Plant &Machinery

The  deployment of all plant and machinery including moving machines
by  the contractor shall be such as not to infringe or cause  damage
to Corporation's or any other Government or Private Properties.  For
any  loss  or  damage resulting from violation of this  clause,  the
contractor(s) shall be wholly responsible.

CONTRACTOR                                   Sr.Regional Engineer



7. Damages by Accident/Floods/Rains/Cyclones etc.

7.1.   The  contractor shall take all precautions  against  damages
from  accidents,  floods  or tides etc, No  compensation  shall  be
allowed to the contractor for his tools, plant & materials machines
and  other equipment lost or damaged by any cause whatsoever.   The
contractor  shall  be  liable  to  make good  the  damages  to  any
structure  or  part  of a structure, plant or  materials  of  every
description  belonging  to the Corporation, lost or damaged by  any
cause during the course of construction work.

7.2.   The Corporation will not be liable to pay the Contractor any
charges  for rectification or repairs to any damage which may  have
occurred  from  any  cause  whatsoever,  to any  part  of  the  new
structures during construction.

8. Emergency Works.

In  the event of any accident or failure occurring in or about  the
work  or  arising  out of or in connection with  the  construction,
completion  or maintenance of the works which in the opinion of the
Engineer  requires  immediate attention, the Corporation may  bring
its  own  workmen or other agency to execute or partly execute  the
necessary  work or carry out repairs if the Engineer considers that
Contractor(s)is/are  not in a position to do so in time and  charge
the  cost thereof,as to be determined by the Engineer-in-charge, to
the Contractor.

9.   The work is to be done during day and night and contractor has
to make adequate arrangement for work during night time.

9.1.   The work shall be carried out under traffic  conditions.Block
for carrying out the work will be arranged by KRCL without affecting
the  train  services.Contractor has to organise his works in such  a
way  that  no activity is held up for want of adequate block or  non
availability block on any particular day.There shall be no detention
of  Railway traffic on account of any activity of the contractor  or
his  men.Contractor  will be penalised as under in case  trains  are
detained due to his failure in clearing traffic block after ensuring
track safety.

i)  Rs.10,000/ per hour or part there of in case  of mail / express
    trains.

ii) Rs.5,000/ per hour or part there of in case of goods train.

9.2  The  contractor  shall organise his works ensuring  safety  of
traffic,railway  property and contractor's men and materials at all
times.

CONTRACTOR                                   Sr.Regional Engineer



9.3  It  shall  be  clearly   understood  that  the  contractor  is
personally  responsible  for any omissions and commissions  on  the
part of men engaged by him.In case of any damages to railway/public
property or injuries to the travelling public on account of failure
of  contractor to adhere to safety or resulting in an accident, the
cost of damages will be recovered from the contractor from his work
or  other on going works, in additional the contractor will also be
liable for criminal prosecution.

9.4  The contractor shall take all precautions for ensuring  safety
and  he  shall  also implement the safety  precautions  advised  by
Engineer-In-Charge or his representative from time to time.

10. Site Facilities.

10.1.   The  Contractor  has  to   make  his  own  arrangement  for
construction  of necessary service/approach roads from the  nearest
Village/State/National  Highways and also for maintaining the  same
at his own cost.

10.2  The  contractor has to make his own arrangements for  storing
materials,site office establishment etc., within his quoted rates.

10.3.   The  contractor  has  to   make  his  own  arrangement  for
Electricity required for the works at his own cost.

10.4.  The Contractor will have to make his own arrangements at his
own  cost for water required for the work and other needs.  However
if  the  contractor  avails corporations water  wherever  available
there  1%  of  the value of the work where water is needed  as  per
schedule of item will be deducted.

11.  Income Tax Deduction and surchage, if any will be deducted from
Bills as per extant orders of the Government of India.

12. Machinery/plant

12.1 The contractor should make his own arrangements for all plants
machinery  needed for the work and operate the same with  necessary
experienced  manpower  and  consumable  stores/spares  at  his  own
cost,within the quoted rates.

13.Storage of corporation Materials

13.1  The  nominated depot for issue of Corporation's materials  to
the  contractor and for return of unused material by the Contractor
is the Corporation's stores depot at MADGAON/Goa.

13.2  The contractor shall make his own arrangements at the site of
work for the safe storage and custody of the Corporation's material
issued to him.Such Corporation's materials issued to the contractor
and  stored at the site of work shall be open for inspection by the
Engineer- in-charge at all reasonable time.

CONTRACTOR                                   Sr.Regional Engineer



13.3.   Before locating the Contractor's sheds, stores, camp office.
Yards etc.  in the Corporation premises, the locations should be got
approved  by  the  Engineer-in-charge.  For this  purpose,  land  as
available  can  be spared and will be given free of charge  for  the
contract  period only.  On completion of work, the Contractor  shall
leave  the  site free of all structures/debris etc.  The  Contractor
shall engage local labour for unskilled work as far as practicable.

14. Programme of work.

Progress  shall  be maintained strictly with the programme given  by
the Engineer-in-charge from time to time and as per accepted CPM net
work/PERT charts.

14.1  This is to reiterate that the corporation reserves the  right
of terminating the contract at the risk and cost of the tenderer at
any  stage  of  review  of progress under 14  above,if  the  agreed
programme(s) are not adhered to within a margin of 10% as envisaged
in the General Conditions of Contract.

14.2  Non  submission of the programme(s) as envisaged in 14  above
also  tantamount  to  breach of contract by the  tenderer  and  the
corporation  shall  be  entitled to terminate the  contact  at  the
contractors  risk  &  cost under clause 61(1) Viii of  the  General
Conditions of Contract, for this lapse alone.

15. Non-Itemised Works.

Where  items  not covered by the schedules are to be executed,  the
rates  for  such  non-itemised  works shall  be  negotiated  before
commencement  of  such work KRCL may also get such  works  executed
through any other agency at its discretion.

16. Sales Tax or any other Taxes.

The Contractor shall bear in full any Sales Tax and /or other taxes
levied by the State Government and /of Central Government from time
to  time.   This would be entirely a matter between the  contractor
and  State  Government or Central Government and no claim  what  so
ever on this account shall be entertained by the Corporation.

The  Sales  Tax  on works contract is distinct from the  Sales  Tax
elements  that  might  have  gone in to the price  of  various  raw
materials  used  by  the contractor in the work  concerned  and  in
respect  of  which,the  tenderer required to pay such  tax  if  any
applicable to the state Govt.  concerned.

CONTRACTOR                                   Sr.Regional Engineer



                               ..5..

17.   The  Contractor's  quoted rate should include  all  handling,
re-handling  ,lead  and  lift/descent whether by head load  or  any
other means on all materials whether supplied by the Corporation or
by the Contractor.

18. If  the  work is cancelled before  commencement  or  terminated
during  execution in accordance with the condition pescribed in the
General   Conditions  of  Contract  corrected   up  to  date,   the
Corporation  reserves  the  right to invite fresh tenders  for  the
whole  or any portion of the work and no claims will be entertained
in this respect.

19.   The Contractor will arrange to obtain permission direct  from
the  state  forest department for using forest roads and the  rates
tendered  are  to  be inclusive of all cess,  maintenance  charges,
taxes,  if  any,  and  all  other  charges  payable  to  the  State
Government  or  local  Authorities.  The Corporation  will  not  be
responsible for any payment on this account.

20. Labour Camp.

The Contractor must establish proper labour camps with proper water
supply and toilet facilities and should keep the area in a neat and
hygienic  condition.  If female labourers are employed, Creches for
their  children must also be organised.  In case the contractor  is
not organising these arrangements, the Engineer-in-Charge will give
it  in writing about these omissions and in case the contractor  is
not  adhering  to these instructions,the corporation will have  the
power  to  impose a fine up to a maximum of Rs.  10,000/-  on  each
occasion  and  this amount will be deducted from  the  Contractor's
bill.

21. Antilarval Work

During execution of the works against this contract the contractors
shall be responsible for antilarval work at his/their own cost.

22. Environmental Protection

The  contractor  must  organise  his work in such a  way  that  the
ecology  of  the area is not adversely affected.  The  instructions
issued  in  this  regard  will   have  to  be  carefully  followed.
Particular  attention  is required in case of making the  pits  for
taking  out the earth from the quarries and also in the dumping  of
cut spoils, etc.

CONTRACTOR                                   Sr.Regional Engineer



23. Employment of Qualified Engineers.

23.1.   The  Contractor shall employ sufficient number of  technical
staff  who shall be qualified Engineers as required for setting  out
alignment,  taking the established bench marks and the cross section
levels plotting the cross section levels, computation of quantities,
taking  measurements, and also for efficient supervision of  various
works  at different work spots.  The Contractor should also submit a
list  of  names of graduate Engineer and diploma holders with  their
Bio-Data  to the Corporation within 7 days from the date of issue of
letter  of  acceptance for approval.  Any further changes should  be
advised  and  got approved.  Minimum one  diploma/Graduate  engineer
shall  be  made available at site for supervision.  (Up to value  of
work Rs.50.00 lakhs Diploma Engineer and beyond 50.00 lakhs Graduate
Engineer  or  Diploma Engineer in Civil Engineering having minmum  5
years  of  experience  in  similar works  for  supervision  and  the
Experience  certificate  shall be issued by Sr.RENs/KRCL  should  be
available.   Failure to deploy the minimum technical staff as  above
will make contractor liable for penalty as under:

1.  No diploma Engineer Rs. 5000/- per month or part thereof.

2.  No  Graduate Engineer/Dipoma Engineer having minmum 5 yares  of
    experience Rs.10000/- per month or part thereof.

24. Security Deposit.

24.1.  The security deposit for the work required to be remitted by
the Contractor shall be 10% of the value of the contract subject to
a maximum of Rs.  3 Lakhs.

25. Rates.

It  is to be clearly noted that the accepted rate for the items  of
work  as set forth herein and as described in the Schedule of rates
and  quantities includes the cost of all works incidental to  their
execution.

26.   As per the provision of EPF & MP Act, 1952, contractor who  is
engaging  labour has to deposit PF amount with EPF authorities.   It
should  be ensured that, PF registration details of the  contractors
are  available  and  included in the tender  document.   No  payment
should  be  arranged in case of PF registration number is  not  made
available.   In  case  the contractor has not  registered  with  EPF
authorities,  but  is  liable for payment of PF amount,  the  amount
should  be  recovered  from due bills and paid  to  EPF  authorities
quoting the PF registration number of KRCL.

CONTRACTOR                                    Sr.Regional Engineer



        ADDITIONAL STANDARD SPECIAL CONDITIONS FOR TRACK WORKS

1.   The  Contractor  shall  not  start any work on  the  track  under
     traffic  conditions  without  the presence of  the  corporation's
     representative   at  site.   In  case   the  Contractor  or   his
     representative  starts  any  work in absence  of  the  Engineer's
     representative  it  shall be treated as unauthorised and  illegal
     tampering  with the track and the contractor shall be liable  for
     action under the Indian Railways Act.

2.   In  case any train is detained at the approach of work site or at
     a  station  on account of its passage being considered unsafe  by
     Corporation's representative due to bad workmanship of Contractor
     or  the track parameters being unsatisfactory for safe passage of
     trains,  or due to the Contractor leaving the work unfinished  or
     due  to  work  being delayed by the Contractor,  the  corporation
     shall  be entitled to recover detention charges from Contractor's
     bills  or Security Deposit or any other dues etc.  at the rate of
     Rs.5,000/-  per hour of detention or part thereof for each  train
     so   detained.   Detention  to  trains   as  determined  by   the
     Corporation shall be final and binding upon the Contractor.

3.   In  case an accident occurs at the work site and the findings  of
     the  Enquiry  Committee set up by the Corporation to  investigate
     the  cause  of  the accident shall be final and  binding  on  the
     Contractor.   If Contractor is held responsible for the accident,
     the   contract   shall   liable  to   be   terminated   forthwith
     notwithstanding  the  provisions  of the  General  Conditions  of
     Contract.

4.   Irrespective   of   invoking   provisions    of   Clause   3   as
     above-mentioned  or otherwise, penalty upto an upper limit of 10%
     of  the total cost of the work may be imposed in case an accident
     occurs  due  to  Contractor's  negligence   as  decided  by   the
     Corporation  whose  decision  shall be final and binding  on  the
     Contractor.   The  Contractor is also liable for  prosecution  if
     loss of life is involved.

5.   The work shall be so carried out that there is no infringement to
     the Railway's Schedule of Dimensions.

6.   The  Contractor  should  arrange for "Lookout man"  to  warn  his
     workers.   No compensation will be paid by Corporation in case of
     injury  or death to Contractor's workers and the Contractor shall
     indemnify  the Corporation of any responsibility in this  regard.
     The  Contractor  may  obtain Group Insurance in  respect  of  his
     workers.

7.   No  ballast  shall  be  wasted  on the  slopes  of  banks  or  in
     cuttinggs.

8.   Notwithstanding the provisions of clause 62 of General Conditions
     of  Contract, the Corporation reserves the right to terminate the
     contract  with  immediate  effect  if  the  Contractor  is  found
     responsible for any breach of rule which affects the safe running
     of trains without giving any notice to the contractor.



9.   The contractor shall proceed with the work in a systematic manner
     so  as  to ensure that stretch of track under speed  restrictions
     and  its duration are the minimum.The decision of the Engineer in
     this respect shall be final and binding.

10.  At  each  work  site, the Contractor shall employ  and  post  one
     technical  supervisor with a minimum qualification of Diploma  in
     Civil   Engineering  who  should   have  adequate  experience  in
     execution of ballast works. The name, technical qualification and
     details  of  experience of the technical supervisor  so  employed
     shall  be  advised  to the Engineer.  If in the  opinion  of  the
     Engineer  this supervisor is not fit to be incharge of the  work,
     he  shall be forthwith replaced.  In this matter, decision of the
     Engineer shall be final and binding on the Contractor.

11.  The  Contractor's  technical supervisor shall be present at  work
     site,  at  all  times,  when the work  is  being  executed.   The
     Contractor  shall  employ  adequate  number of  workers  to  give
     consistent and desired progress per day.

12.  The  Contractor  shall  arrange  for  the  safe  custody  of  the
     Corporation's  materials supplied/hired to him.  In case of  loss
     of  Corporation's materials the Corporation will recover the cost
     as per extent rules.

13.  Site  order books, progress register and material issue  register
     shall  be  maintained  at site and entries will  be  recorded  on
     day-to-day  basis  in  the  registers   and  signed  jointly   by
     Engineer's  representative  and by Contractor or  his  authorised
     representative.

14.  For  executing  the works the contractor has to arrange  his  own
     tools,  plant  and  equipment,  unless otherwise  stated  in  the
     schedule.    Corporation  shall  provide   equipment  which   are
     specifically  mentioned in the description/specification of items
     in  the  schedule.In all other cases, hire charges as per  extant
     rules  for  the  tools,  plant  and  equipment  supplied  by  the
     corporation  to  the  contractor  will   be  recovered  from  his
     bills/security deposit/or any other dues.

15.  Provision  of  Temporary  speed  restriction  boards,  and  their
     lighting etc.  shall be arranged by the corporation.

16.  Rails,sleepers  and  permanent  way  fittings  shall  be  handled
     carefully so as to avoid any damage rendering them unsuitable for
     use  (concrete sleepers shall preferably be handled by mechanical
     equipments).   The cost of damages if any will be recovered  from
     the contractors bills/security deposit/other dues.

17.  Proper  care  should  be taken to protect the track  as  well  as
     OFC/Electrical  cables  from  damage   during  the  execution  of
     works.If  damage  is  occurred due to  negligence  of  contractor,
     penalty  of Rs.1.0 lakh or actual cost which ever is more of each
     incidence should be levied and binding on the contractor.



18.  Traffic  blocks required to carry out certain track works will be
     arranged  by the corporation.Actual block will depend on flow  of
     traffic and there may be variations in availability of block vis-
     a - vis those planned.  The wastage of labour,if any ,occurring on
     account  of  non availability of block would not be  paid  for.No
     claims on such account shall be entertained.

19.  As for as feasible,contractor may be intimated by the corporation
     24  Hrs.   in  advance of the expected  arrival  of  loaded/Empty
     wagons  and  its  probable  extent  and the  site  of  loading  /
     unloading  and the arrangements shall be made accordingly by  the
     contractor.

20.  On  Deep screening sites the contractor may be required to handle
     additional  ballast  which  might  have been put  in  during  the
     intervening  period.Nothing extra shall be paid for handling  the
     additional ballast in all such cases.

21.  In  the  case  of loading/unloading from corporation  wagons  all
     commercial  formalities  shall be  observed.All  demrage/wharfage
     charges  occurring due to neglect of contractor will be recovered
     from his bills/security deposit/other dues.

22.  The  contractor  may  be required suspend  deep  screening  works
     during  adverse  conditions such as rains and no compensation  of
     what so ever nature shall be payable,to the contractor on account
     of such suspension.

23.  NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF THE
     ENGINEER'S REPRESENTATIVE :

23.1 The    contractor    shall     always      comply    with     the
     instructions/directives  issued by the Engineer's  Representative
     from  time  to  time.  In the event of non-compliance  with  such
     instructions/directives,  apart  from  and in addition  to  other
     remedies  available to the Corporation as specified herein above,
     the  Engineer's  Representative  may  employ  at  the  work  site
     required   workers  with  necessary   equipment   as   considered
     appropriate  and  adequate  by  him   to  provide  the  requisite
     conditions  for  the  safe  and unhampered  movement  of  railway
     traffic.  The decision of the Engineer's Representative in regard
     to  the  need, appropriateness and adequacy of the deployment  of
     the  required  workers with necessary equipment shall  be  final,
     conclusive  and binding on the Contractor.  The number of workers
     and  other  resources  so  deployed by the  Corporation  will  be
     intimated in writing by the Engineer to the Contractor soon after
     such deployment.

23.2 When  the  required staff/ workers with necessary  equipment  are
     deployed  in  the  above manner, recovery at the  following  rate
     shall  be made from the Contractor's dues under this Contract  or
     any of his other contracts.  The recovery for the total number of
     man  hours  so  deployed at the work site for the  above  purpose
     shall be made at the rate of Rs.20/- (Rupees Twenty Only) per man
     hour.   The aggregate period of the man hours for the purpose  of
     above  recoveries shall be reckoned from the time the Corporation
     staff  workers  are actually deployed at the work site  till  the



     work  is  completed  to  the   satisfaction  of  the   Engineer's
     Representative  whose  decision  in this regard shall  be  final,
     conclusive  and  binding  on the  Contractor.Recoveries  for  the
     deployment  of the tools, plant and equipment shall be made at  a
     rate twice the hire charges as per extent rules.

24.  PERSISTENT   NON-COMPLIANCE  WITH    INSTRUCTIONS/DIRECTIVES   OF
     ENGINEER'S REPRESENTATIVE :

24.1 In  case  the  Contractor persistently does not comply  with  the
     instructions/directives  of the Engineer's representative,  apart
     from and in addition to the remedies available to the Corporation
     as  specified herein above, the Engineer's Representative without
     prejudice to the Railway's rights in this regard, can suspend the
     Contractor's work till the Engineer's Representative is satisfied
     that  the  Contractor  has  taken necessary steps  and  is  in  a
     position in comply with the instructions issued by the Engineer's
     representative.

24.2 The  decision  of  the Engineer's representative in  this  regard
     shall  be  final, conclusive and binding on the Contractor.   The
     Contractor  shall  not  have  any claim  whatsoever  against  the
     Corporation for such suspension of the work.

24.3 During  such  period of suspension of work, the Contractor  shall
     not in any manner attempt to carry out any work at the work site.
     Any  such attempt on the part of the Contractor shall  tantamount
     to tampering of the railway track, for which the Contractor shall
     be liable for appropriate action under the relevant provisions of
     the  Indian  Railway Act or any other Act  applicable/enforceable
     from time to time.

25.  When materials are being moved on track under para 1120 of Indian
     Railway P.Way Manual by material trolley/diplorry, movement shall
     be  permitted  strictly  under  the control  and  supervision  of
     Engineer's  representative  holding a competency certificate  for
     working  lorries/trollies in the section.When materials are moved
     on  material trolley/diplorry under para 1120(4) of IRPWM without
     block protection, unloading/loading of the material trolley/lorry
     to  permit  movement  of  trains   may  become  necessary.   such
     incidental  loading(s)/unloading(s) shall not entail  measurement
     for payment.

26.  In  the course of execution of any of the works specified in  the
     schedule,  if  any  damage  occurs to  rails,  sleepers,or  other
     permanent  way materials, rendering them unsuitable for use, cost
     of  the  materials damaged shall be recovered by the  Corporation
     from the Contractor as per extant rules.

27.  All  the tools, plants, equipment and other materials used by the
     Contractor shall be of approved type only.

28.  Vehicles  and equipments of contractors can be drafted by Railway
     administration on case of accident / natural calamities involving
     human life.



                  ADDITIONAL SPECIAL CONDITIONS
                  -----------------------------

1.SCOPE OF WORK:

  a) Drainage improvement work at Honover Tunnel.

2.PERIOD OF COMPLETION/MAINTENANCE:

a)  Completion  period:  The contractor has to complete the work  within
    Two months from the date of issue of letter of acceptance.

b) Maintanance period: SIX  months from the date of completion.

3.   Security  deposit as applicable will be recovered from Ist  Running
account  bill.   And  the  security   deposit  will  be  released  after
maintenance period only.

4.    Time   limit:   Time  is  the   essence  of   contract   and   the
tenderer/contractor  is required to complete the work within the  period
of completion.

5.  The materials issued to the contractor shall be properly secured and
the  contractor  is  responsible for its safe custody.   The  contractor
shall take all the necessary precaution to prevent its damage from fire,
floods, etc.

6.   Safety  of labour working at site should be adequately  ensured  by
providing safety belts or wooden balli barricade etc.,

7.   After completion of work, the site shall be cleared of all muck and
debris within period of 10 days from the date of completion of work.  If
contractor  fails  to  do  so, the muck/debris will be  got  removed  by
another agency and the cost will be recovered from the contractor.

8.   Contractor will verify the locations of OFC/Electrical cable before
executing  work.   Any  OFC/Electrical damage during execution  of  work
Rs.1.00 lakh penalty will be imposed to contractor.

9.   All  measurements, methods of measurements, meaning &  intent  of
specifications  and  interpretation of Special conditions of  contract
given  and made by the Corporation or by the Engineer on behalf of the
corporation  shall  be final and binding and shall be considered as  "
Excepted  matters"  in  terms  of   condition  No.62  of  the  General
Conditions of Contract.

10 No mobilisation advance shall be payable for this work.

11.  Electricity shall be arranged by the contractor at their own cost
Corporation  will  not arrange power supply from their  stations/other
sources.

CONTRACTOR                                     Sr.Regional Engineer.



                                KONKAN RAILWAY

Name of the work: Drainage improvement work at Honover Tunnel.

                                        SCHEDULE

----------------------------------------------------------------------code_5079 
Sl        Description of Work      Unit   Qty    Rate     Amount
 No.
----------------------------------------------------------------------
 01  Excavation in all kinds of    cum     20      60=00     1200=00
     soil including side drain
     cwd   and trenches etc
     lead and lift a per directg
     ion of Engineer-in -charge
     with contractors labour
     tools and plants etc. comp-
     lete.

 02  providing dowels of 16-20mm   Nos.   400      73.00    29200=00
     dia tor steel up to 1mtr
     length in hard rock or Ball
     -ast retainer/retaining wa-
     -ll etc.prior to concreting
     by drillingholes and grouti
     -ng with 1:1 cement water
     grout.
 03   15 concrete above/below      Cum     50     2268=00  113400=00
     ground level with 20 mm and
     down size hard stone aggre
     gate in foundation and wall
     etc. with all contractors
     men, materials tools plants
     including shuttering compa-
     cting removal of shutter fi
     nishing the surface smooth
     curing etc. complete as dir
     ected by engineer in charge
 04  Removing,stacking and repl-   Rmt    400       20=00   8000=00
     acing of ballast alligned
     the track in cess for const
     ruction of drainwall at
     tunnel with all labour tool
     etc complete as per the
     instruction of engineer-in-
     charge.
 05  Removal of silt from side
     drain/slipped earth etc.
     for an initial lead of 50 M
     lift of 1.5 M. with all co-
     ntractors men and machinary
     tools, plants etc. complete
     including dewatering.         Cum    100      78=00     7800=00



 06  Filling of deep screened
     muck in polythene bag loadi
     ng into BFR and unloading
     the same as directed by
     Engineer in charge with all
     lead and lift                Cum      100     100=00  10000=00

 07  Removing and disposing of     Each   2000      1=40     2800=00
     sand/mud bagslayer by layer
     with contractor labour tool
     and plants etc complete
----------------------------------------------------------------------
                                         TOTAL AMOUNT   = 172400=00
----------------------------------------------------------------------

I/WE AGGREE TO CARRY OUT THE WORK (IN FIGURE)___________% ABOVE/BELOW/ATPAR

(IN WORDS)______________________________________________% ABOVE/BELOW/ATPAR

Signature of contractor

Name & Address:

Date:                                                 Sr.REN/MAO



NO:KR/MAO/OL/W/2009/38(RT1)                               25/01/2010

                KONKAN RAILWAY CORPORATION LIMITED.
             ==========================================
                   NOTICE INVITING TENDER
To,

Sealed  tender  are  invited for the work cited as per  the  following
details.Necessary  tender  documents may be obtained from this  office
from  11.00 hrs of 01/02/2010 up to 13.00 hrs.of 15/02/2010,on payment
of  tender  form fee as mentioned by cross demand draft in  favour  of
Sr.Regional Account Officer,Konkan Railway Corporation Limited,payable
at   Karwar.Tenders   without   EMD    are   liable   for   rejection.
However,tenderers  who  have already deposited SEMD  with  C.O/Belapur
need not deposit EMD separately and shall only specify the details.

NAME OF WORK                       : Drainage Improvement work at
                                     Honnavara Tunnel.
TENDER NO                          :KR/MAO/OL/W/2009/38(RT1) dtd.
                                    25/01/2010
ESTIMATED COST OF WORK             :Rs.2.41  lakhs
COMPLETION PERIOD                  : Two  Months.
EARNEST MONEY DEPOSIT              :Rs.20,000/-
LAST DATE AND TIME FOR DEPOSITING  :15/02/2010 UP TO 15.00 HRS.
SEALED TENDERS IN THE TENDER BOX

PLACE OF DEPOSITING/OPENING OF     :OFFICE OF THE SR.REGIONAL
TENDER~                             ENGINEER/KRCL/MADGAON~

TIME AND DATE OF OPENING           :15/02/2009 AT 15.30 HRS.

COST OF TENDER FORM                :Rs.565/-

In  case  the  SEMD paid by the contractor is less than  the  above
mentioned  Earnest  Money deposit the contractor has to  remit  the
total  amount of EMD in form of DD in favour of Sr.Regional Account
Officer payable at Karwar from any nationalised/scheduled banks

Tender will be opened at 15.30 hours on 15/02/2010 in the office of
Sr.Regional  Engineer/KRCL/Madgaon in the presence of all tenderers
or their authorised representatives.

Corporation  reserves the right to accept/reject one or all tenders
without assigning any reason..

Note:   This  tender  notice  is only  for  "eligible"  contractors
registered  with  Konkan Railway Corporation,  Ltd.   (Eligibility-
RB & SC and EW  Category-A,B, C and D- Class)

(Tender  notice as well as tender document is available on KRCL web
site www.konkanrailway.com)

                                          (Raju P Patgar)
                                        Sr.Regional Engineer
                               For Konkan Railway Corporation Ltd.
                                             Madgaon


